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THE CITY OF SEATTLE

BOARD OF PUBLIC WORKS

CITY LIGHT DEPARTMENT

SPECIFICATION NO. 2928

FOR

UNDERGROUND TANKS

1988 PROGRAM

To Planholders.

The attached Addendum No. 1 modifies the Bidding Documents for Underground
Tanks, 1988 Program, and takes precedence over the original specification.

The section, page, and paragraph numbers in the addendum refer to the
section, page, and paragraph numbers of the original specification.

Every Bidder shall acknowledge receipti of Addendum Wo. 1 by filling in
the appropriate space in the Proposal.

Randall W. Hardy
Superintendent

AN

C. T. Rockey
Chief Engineer

JOCikp
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ADDENDA SECTION 00900
PAGE 1

1.01 ADDENDUM NO. 1

Addendum No. 1 to Specification No. 2928 for Underground Tanks,
1988 Program, issued on October 18, 1988 modifies the Bidding Documents
by the following:

SECTION 00100 —~ INSTRUCTIONS TO BIDDERS
PAGE 3

Paragraph 1.02 - BID OPENING: Change "October 19, 1988" to
"October 26, 1988."

SECTION 00410 - WMBE REQUIREMENTS
PAGE 5
Paragraph II, A — SET ASIDE PERCENTAGES: Add:

"Permits and dumping fees for disposal of PCB contaminated sludge and oil

will not be eligible for inclusion in the set aside percentages for WBE or
MBE."

SECTION 01025 -~ MEASUREMENT AND PAYMENT
PAGE 7
Paragraph 1.02
Item No. 20 - Removal and Disposal of PCB Contaminated Sludges and 0Oil:
Add:

"The lump sum price bid shall be based on the removal and disposal of a
total of 550 gallons of sludge and oil with contamination levels below
20 ppm. If the quantity actually removed from the tanks varies by more

than 10 percent of the amount, an equitable adjustment in payment will be
made by the Engineer."

END SECTION 00900
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INSTRUCTIONS TO BIDDERS SECTION 00100

PAGE 1

1.01 CONTRACT SUMMARY

A.

DESCRIPTION OF WORK

This contract is for the removal of underground tanks at two separate
locations and for the installation of new underground tanks at one of these

locations.

The locations are identified as:

o South Service Center.

o Georgetown Steam Plant.

The work at South Service Center consists of:

- 1. The
2. The
3. The
4. The
5 The
6. The

the

removal and disposal of two 3,000 gallon gasoline tanks.
removal and disposal of two 500 gallon oil tanks.

removal and disposal of one 500 gallon waste oil tank,
supply and installation of Eyp 4;000 gallon gasoline tanks.

supply and installation of three 550 gallon oil tanks.

e

removal to storage of dispensers and ancillary equipment from

existing service island and the reinstallation on

reconstructed service island.

7. Reinforced concrete. for anchorage of tanks, for surface
restoration and for new service island.

8. Asphalt concrete patching.

9. Removal and disposal of contaminated soil.

10. Modifications to an existing underground tank.

The minimum quantities required for certain items of work to be in
conformity with the requirements of the drawing and the specifiations are:

Sheet piling perimeter 121 lin. ft.
Concrete for tank foundations 12,5 cu. yd.
Bedding material for 5 tanks 50 cu. yd.
Backfill with material from excavation 175 cu. yd.
Contaminated soil to waste 20 c.y.
Excavated soil to waste 50 c.y.
8" concrete surface slab 163.5 s.y.
Area of service island 94.56 sq. ft.
SCL 03816
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INSTRUCTIONS TO BIDDERS SECTION 00100

PAGE 2

Paragraph 1.01 (Continued)

C‘

The work at Georgetown Steam Plant consists of:
11. Removal and disposal of three 12,000 gallon tanks.
12, Removal and disposal of one 700 gallon tank.

13. Removal of approximately 340 linear feet of piping with diameters
varying from 2-1/2 inches to 8 inches.

14. Removal and disposal of PCB contaminated sludge and oil.
15. Removal and disposal of contaminated soil.
16. Backfilling and grading of work areas.

RESTRICTION OF CONTRACTOR OPERATIONS

It is imperative that the interruption to the service facility at South
Service Center be restricted to the absolute minimum time. Unless
otherwise approved by the Engineer, all shoring materials, all fiberglass
tanks and other items for purchase shall be available for immediate
delivery to jobsite before excavations in the vicinity of the service
island are commenced.

The tank on the south side of Building "B" shall not be removed until
material from excavation at the service island is available as backfill.

There will be no restrictions on Contractor operations at Georgetown Steam
Plant.

LOCATION OF WORK

Georgetown Steam Plant is located at 13th Avenue South and South Greely
Street, Seattle, north of Boeing Field Airport. Refer to Vicinity Sketch
on Drawing No. C-6379.

South Service Center is located at 4th Avenue South and South Spokane
Street, Seattle, Washington. Enter from South Spokane Street. Refer to
Vicinity Sketch on Drawing No. D-30344.

TIME FOR COMPLETION

All work at South Service Center shall be completed within 60 days after
Notice to Proceed. All work at Georgetown Steam Plant site shall he
completed within 90 days after Notice to Proceed.

TYPE OF CONTRACT

This is a partly lump sum and partly unit prices contract.
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INSTRUCTIONS TO BIDDERS SECTION 00100

PAGE 3

Paragraph 1.01 (Continued)

F.

1.02

1.03

LIQUIDATED DAMAGES

In accordance with Paragraph 1.09 I of Section 00700, liquidated damages
will be assessed at $300 per day.

BID OPENING

Sealed proposals for this Work will be received at the office of the Board
of Public Works of the City of Seattle, on fourth floor, 400 Yesler Building,
Room 403, 400 Yesler Way, Seattle, Washington 98104, until 2:00 p.m.,
Wednesday, October 19, 1988, Bids will be opened and read aloud at that

time (2:00 p.m.) Bids received after 2:00 p.m. will not be accepted or read.

POSTPONEMENT OF BID OPENING

The Owner reserves the right to postpone the date and time last announced
for Bid opening and such postponement may be made at any time prior to the
time announced for Bid opening. The Owner will endeavor to give oral
notice of any such postponement to each party to whom Bidding Documents

have been issued and the postponement will be confirmed by Addendum.

1.04

1.05

1.06

1.07

SUBMISSION OF BID

The Bid shall be made on the form provided in the specification and shall be
submitted without separation from the bound specification in a sealed envelope
properly addressed to the Owner. In addition to the Owner's address, the

name and address of the Bidder and the words, "Underground Tanks - 1988
Program,” shall be printed or typed on the outside of the envelope.

BID GUARANTY

To insure that the Contract will be executed, by the successful Bidder, and
that the performance will be properly secured, each Bid shall be
accompanied by a Bid Guaranty for a sum not less than five (5) percent of
the Contract Price. The Bid Guaranty shall be money or a Bid Bond or a
certified check or a cashier's check payable to the order of the City of
Seattle Comptroller.

ALTERATIONS IN BID

Erasures, interlineations, or other corrections to the Bid shall be authen-
ticated by affixing in the margin, immediately opposite the correction, the
handwritten initials of the person whose signature appears in the Proposal.

WITHDRAWAL OR REVISION OF BID

A Bidder may withdraw or revise a Bid after it has been deposited with the
Owner if a written request for a withdrawal or modification, signed by an
authorized individual, or a telegram is received by the Owner prior to the

SCL 03818
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INSTRUCTIONS TO BIDDERS SECTION 00100

PAGE 4

Pgragraph 1.07 (Continued)

1.09

time designated for receipt of a Bid. If the request for modification or

withdrawal is by telegram, written confirmation over the signature of the

Bidder shall be mailed and postmarked on or before the time designated for
receipt of Bids.

The original Bid, as revised in writing, and received prior to the time
designated for receipt of Bids, will be acceptable as the official Bid.

A Bid may not be modified, withdrawn, or cancelled by the Bidder after the
time for Bid submittal, except that withdrawal will be permitted if the
Award is delayed for a period exceeding the limit set forth for Award, or a
Bidder's claim of error is upheld by the Owner.

REJECTION OF BIDS

A Bid will be rejected by the Owner for any of the following reasons:
1. The Proposal Forms are not used or are altered;

2. The Proposal Forms as submitted contain additions, deletions, or
unauthorized conditions;

3. The Bidder adds provisions reserving the right to reject or accept the
Award or enter into the Contract;

4. The Bid or Bid Guaranty is improperly executed or is inadequate;

5. The "Sworn Statement for Compliance with Seattle Municipal Code 20.44"
or the "Work Force Report" is improperly executed;

6. The Non—Collusion Affidavit has not been properly executed;

7. The Bidder did not bid on all Items.

8. The Owner is unable to ascertain that the Bidder is qualified or Owner
deems the Bidder not qualified to complete the work in accordance with
the contract requirements.

9., The Proposal is submitted separately from the specification.

100 The Bidder fails to supply all information required by Owner, inclhding
information on Bidder's qualifications to handle or transport hazardous

materials and on disposal methods to be used.

IRREGULARITIES IN BID

A Bid will be considered irregular and may be rejected by the Owner for any
of the following reasons:

1. The Owner deems any of the unit prices to be sufficiently at variance

with a reasonable bid for the item of work as to result in an
unbalanced bid.

SCL 03819
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INSTRUCTIONS TO BIDDERS SECTION 00100

PAGE 5

Paragraph 1.09 (Continued)

1.10

1.11

1.12

1.13

2. Receipt of Addenda which would have a significant impact on the
contract price is not acknowledged on the Proposal.

3. The intended contract price cannot be determined.
4, The Proposal is detached from its binding.

BIDDING ERRORS

A Bidder who, after the Bids have been opened and tabulated, wishes to
c¢laim error and requests relief from the responsibilities of Award of
Contract, shall submit a written request accompanied by bidding work sheets
certified by affidavit to the Owner before 5:00 p.m. on the next business
day after bid opening or the claim will not be considered. The Owner will
review the certified work sheets to determine the validity of the claimed
error. If the Owner finds that an honest and allowable error has been
made, the Bidder shall be relieved of responsibility and his bid bond shall
be returned, The Award of Contract may then be made to the next lowest
responsive bidder or the Owner may reject all bids and proceed to
readvertise, The Bidder claiming error will not be allowed to rebid the
proposed Work and any bid Proposal from such Bidder will be disregarded.

The Owner will assess damages against the bidder on a case by case basis.

AWARD OF CONTRACT

The Owner reserves the right to reject all bids and make no Award of Contract.

The Award of Contract, if a contract be awarded, will be made within thirty
(30) Days after Bid opening to the lowest and best Bidder deemed responsive
by the Owner. The successful Bidder will be notified by letter mailed to
the address shown on the Proposal.

PRE-AWARD INFORMATION

Before any contract is awarded, the Bidder may be required to furnish a
complete statement as to the origin, composition, and manufacture of
materials to be used in the construction of the Work together with samples,
which samples may be subjected to tests to determine their quality and
fitness for the Work as provided under the Contract. The Bidder may also
be required to submit a proposed progress schedule, showing the order of
and time required on the various phases of the work, submit a breakdown of
costs assigned to any bid item(s), or attend a conference with the Engineer
and/or Owner or their respresentatives prior to Award,

EXECUTION OF CONTRACT

Within ten (10) Days after the date the Bidder receives notification of
Award of Contract, as evidenced by receipt from the Owner of properly
prepared Contract Documents, the Bidder to whom Award is made shall execute
and return the Contract in the required number of copies and shall furnish
a Performance Bond and Insurances, satisfactory to the Owner, in accordance
with General Conditions, Section 00700.
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, INSTRUCTIONS TO BIDDERS SECTION Q0100

1.14

1.15

PAGE 6

FAILURE TO EXECUTE CONTRACT

If the successful Bidder fails to enter into the Contract and furnish the
necessary Performance Bond and Insurances within the time specified, the
Bid Guaranty will be forfeited to the Owner. The Award may then, at the
discretion of the Owner, be made to the next lowest responsible Bidder or
the Work may be readvertised.

Any Bidder who refuses to enter into a Contract or whose Bid Guaranty is
forfeited may be prohibited from bidding on other work of the Owner for a
period of 24 months.

RETURN OF BID GUARANTY

Bid guaranties will be held until the Contract, Insurance and Performance
Bond have been executed by the successful Bidder. Bid Guaranties will be
returned to the Bidders who furnished them. All Bid Guaranties will be
returned without interest.

QUALIFICATION OF BIDDERS

Bidders shall be qualified by experience, financial resources, organization
and equipment availability to complete the work in accordance with contract
requirements. The Ouwner reserves the right to take whatever action is
necessary to ascertain that any Bidder is suitably qualified.

Contractor must have an EPA permit for handling hazardous materials.

Upon request of the Owner, a prospective Contractor shall promptly submit
to the Owner satisfactory evidence of its financial resources, construction
experience and general ability to perform the work, organization, equipment
and such other information as may be specified. Such information shall be
submitted on the form provided by the Owner and may be required prior to
bid submittal or award depending on the circumstances.

DISQUALIFICATION OF BIDDERS

The Owner may determine that a Bidder is disqualified for any of the
following reasons:

1. More than one Bid on this Contract was received from a Bidder under the
same or different names.

2. Evidence of collusion with any other Bidder.

3. Uncompleted work, whether for the Owner or others, evidencing default
by the Bidder in the execution of a public works contract.

4. Unsatisfactory performance record on a previous contract with the
Owner.

5. Conviction of the Bidder for a crime arising from a previous public
contract.

A Bid from a disqualified Bidder will be rejected.

SCL 03822
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INSTRUCTIONS TO BIDDERS SECTION 00100

1.18

1.19

1.20

1.21

1.22

PAGE 7

INSPECTION OF JOBSITE

Prior to the submission of a Bid, each Bidder shall carefully examine the
Jobsite and Bidding Documents. The submission of a Bid shall be conclusive
evidence that the Bidder has made such examination and has investigated and
is satisfied as to the conditions to be encountered, the character, quan-
tity, quality, and scope of work, the quantity and quality of materials to
be supplied, equipment and labor to be used, and the requirements of the
Bidding Documents for performance of the Work.

SITE INSPECTION TOUR

No site inspection tour will be conducted by the Engineer. Bidders may
inspect both sites at their convenience.

FORM OF BID

Bids for the proposed work shall be submitted on" the Proposal Forms
provided herein. 1In case of a discrepancy between extensions and unit
prices, the unit prices will govern. The unit prices in words will govern
over the unit price in figures for the same item. Arithmetic errors in the
bid as submitted will be corrected and the corrected bid price will be
considered for award of contract.

STATE SALES TAX

State sales tax for King County is 8.1 percent.

INTERPRETATIONS

If any person contemplating submitting a Bid for the Work is in doubt as to
the meaning of any part of the Bidding Documents, he shall at once notify
the Engineer in writing and request clarification prior to submitting his
Bid. All interpretations of the Bidding Documents will be made by Addenda
issued by the Engineer, and the Owner will not acknowledge any other
interpretation.

OR_EQUAL

For convenience of designation in the Contract Documents, certain
equipment, articles, materials, or processes may be designated by trade
name or catalog name and number. Such designation shall be deemed to be
followed by words "or equal" whether such words are shown or not, and the
Contractor may use any equipment, articles, materials or processes which,
as certified in writing by the Engineer, is in conformity with
gspecification requirements,

Substitution of any equipment, articles, material or process, the
specifications of which differ from the specifications herein for the
designated equipment, articles, material or process, will not be permitted
without prior written approval of the Ouwner.

SCL 03823
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INSTRUCTIONS TO BIDDERS SECTION 00100

1.24

1.25

1.26

PAGE 8

SUBSTITUTIONS BY BIDDERS

Requests for substitutions of any equipment, articles, material or process
with specifications which differ from the specifications herein for the
designated equipment, articles, material or process, shall be made in
writing and received by the Engineer not later than 10 Days prior to the
bid opening date. Approval of a request for substitution will be validated
by Addendum, No substitutions for material will be approved after the bid
opening date unless, as certified by the supplier and the manufacturer, the
material is not available or unless the Engineer's evaluation shows added
value or cost credit to the Owner.

All requests for substitutions shall be accompanied by the following
written statements:

1. A statement signed by an authorized agent of the manufacturer
guaranteeing that ‘a proposed substitute is equal to or better than the
specified product in all respects.

2. A statement regarding the difference in cost between the proposed
substitute and the specified product.

3. A statement that the firm proposing a substitute will bear all cost
which may be incurred by the Owner to change Drawings and
Specifications so that a proposed substitute may be itcorporated in the
design of the project.

The Bidder shall provide such information, data, drawings, samples, and
other evidence as may be required to assist the Engineer in determining
whether a proposed substitute will satisfactorily meet the requirements of
the Specifications. The burden of proof shall be upon the Bidder.

Requests for substitutions shall be submitted to the Engineer.
ADDENDA

Addenda may be issued to clarify the Bidding Documents or to modify the
design or Contract terms. Each Addendum will be mailed to all persons or
organizations to whom the Bidding Documents were issued. Every Bidder
shall acknowledge receipt of each Addendum by filling in the appropriate
spaces in the Proposal.

ADDRESSING CORRESPONDENCE

All correspondence relating to bidding procedures, technical matters or
contractual matters shall be addressed to the Engineer as follows:

Mr. Charles J. Weems, P.E.
Director, Construction Engineering
City Light D~partment

1015 Third Avenue

Seattle, Washington 98104

SCL 03824
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INSTRUCTIONS TO BIDDERS SECTION 00100
PAGE 9

Paragraph 1.26 (Continued)

All letters regarding these Bidding Documents shall bear the following
heading:

Underground Tanks - 1988 Program
Specification No. 2928

END SECTION 00100
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BIDDERS' CHECK LIST SECTION 00150

C1

1.04

A.

PAGE 1

All pages on pink paper require Bidder's signature and/or attention.

SECTION 00300 PROPOSAL

Is the bid guaranty for not less than 5 of the contract price enclosed with
the bid?

Has the Proposal been properly signed?
Have you bid on all items?
Have you acknowledged receipt of all addenda?

SECTION 00400 AFFIRMATIVE ACTION REQUIREMENTS

Have you read the instructions for Affirmative Action Requirements?
(Pages 1-3.)

Has the Sworn Statement for Compliance with Seattle Mun1c1pa1 Code Chapter
20.44 (Page 6) been signed and notarized?

Has the "Work Force Report" (Page 7) been filled out?

SECTION 00410 WMBE REQUIREMENTS

Have you completed and signed the Women's and Minority Business Enterprise
Information and Utilization Commitment Form? (Pages 12 - 16.)

Does the percentage of WBE participation identified in Page 16, Paragraph
IV - A - 3 equal or exceed the set aside requirement of 9%?

Does the percentage of MBE participation identified in Page 16, Paragraph
IV - B = 3 equal or exceed the set aside requirements of 20%7%?

SECTION 00480 NON=-COLLUSION AFFIDAVIT

Has the Non-Collusion Affidavit been properly executed?

END OF BIDDERS' CHECK LIST

SCL 03826
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INFORMATION AVAILABLE TO BIDDERS SECTION 00200
PAGE 1

PART 1 - GENERAL

1.01 SOIL SAMPLING

Subsurface investigation to test for contaminants was carried out in
December 1987. The locations of the test areas at South Service Center are
shown on Figure 1. The locations of test areas at the Georgetown Steam
Plant are shown on Figure 2,

1.02 TANK RESIDUE SAMPLING

The residue in the tanks at Georgetown Steam Plant was tested for
contaminants.

1.03 TEST RESULTS
A. For South Service Center, all test results were under 200 ppm TPH.

B. For Georgetown Steam Plant, the test results for soil and residue in the
tanks are as shown on the tabulation for Work Order #87-14.

1.04 TEST BORING
On September 7, 1966, a test boring was carried out at the northeast corner
of Building "A"™ at South Service Center. The information obtained is
shown on the log of test boring.

1.05 WATER TABLE

The water table is affected by tidal influence.

Bidders may anticipate that excavations for installation of the 4,000
gallon tanks will expose free standing water.

END SECTION 00200
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SEATTLE CITY LIGHT WORK ORDER #87-14

GEORGETOWN TANK SLUDGE AND SOIL TESTING

TABLE 1
ORGANIC RESULTS AT GEORGETOWN STEAM PLANT

SAMPLE DEPTH OILAGREASE TLC PAHs TLC PCB WDOE PAH**
# LOCATION FEET MATRIX ppm ppm _ HYDROCARBONS ppm est. ppm
*6X-5 berm 0 fill 70 <5 50 ND <14
GX-10 berm 2 fill 30 <5 50 ND <6
GX-15 berm 4 fill 150 <5 50 ND «31
GX-20 berm 6 fill 160 <5 50 ND «33
*6X-25 berm 8 fill 460 <5 50 ND <94
GX-30 berm 10 fill 220 <5 50 ND <45
*GX-35 berm 12 fill 260 <5 50 ND <53
GX-40 berm 14 fin 3,660 200 250 ND <747
*GX-45 berm 16 fill 20 <5 <50 ND <4
*GX-52 wall 0.5 concrete 100 <5 S ND <20
*6X-53 tank bottom  bunker 0il --—- 10,000 -— - -
Backyard
GX-61 S. tank 0-1.1 s0il 11810 50 - ND <370
GX-62 M. tank 0-1.2 5011 8I240 100 - ND <1680
*6X-63 N. tank 0-1.2 5011 35,690 100 S ND <7280
ammea—— cm— e =N enm— cn——
*GX-64 diesel 0-2 s0i1 139 50 - ND <27
4 R L .
GX-65 diesel _— oil -_— 2,0 - 7.5 -
* lud 5 8.2
GX-66 N. tank -—- sludge - <2000, -— . -—
GX-67 M. tank = --- sludge -—- 10,000 - ND _—
GX-68 . tank - slud - 20,000 -—— ND -
GX-99 trench 21 oil/sand 60,000 - ppe— ND oA
bore hole
WDOE threshold —_— 10,000 - 50 10000
King Co. 1land fill threshold 40,000 -— -— —_— -

*

samples analyzed for EP Tox metals

** Estimated from the ratio of fraction #6 PAH in the Bunker C residue applied
to the 01l and grease in the soil sample,

SCL 03829
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PROPOSAL SECTION 00300
PAGE 1

Seattle, Washington 19

TO THE BOARD OF PUBLIC WORKS OF THE CITY OF SEATTLE:

A. The undersigned Bidder hereby certifies to have personnally and carefully
examined the Bid Documents issued for:

SPECIFICATION NO. 2928
UNDERGROUND TANKS ~ 1988 PROGRAM
Ordinance No. 113728

B. The Bidder has examined the site where the Work is to be performed and the
conditions affecting the Work;

C. The Bidder has attached a bid guaranty in the amount of five percent (5%) of the
contract price in the form of cash, cashier's check, certified check, or bid
bond

D. Understanding that the quantities shown in the Bid are estimates only, being
given for the purposes of comparing bids and determining the amount of the
performance bond, the Bidder hereby proposes to furnish all material and labor
and to perform all work which may be required, and to complete the work within
the time fixed and upon the terms and conditions provided in the Bid Documents
for the following prices:

Bid Guaranty enclosed in the form of Certified Check

Bid Bond
Item Quantity Unit Price Amount
No. Bid Item & Unit
Dollars | Cts | Dollars Cts
SOUTH SERVICE CENTER (Items 1 - 14)
1. Mobilization for South Service Lump Sum
Center. XXX XX
2. Removal and disposal of 500 Lump Sum XXX | XX
gallon tank.
3. Shoring. Lump Sum TOXXX XX
4, Removal and disposal of service J Lump Sum
island and four tanks. XXX | XX
5. Excavation and disposal of 20
contaminated material. C. Yds
SCL 03833
CTY0048820
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PROPOSAL SECTION 00300
PAGE 2
Item Quantity Unit Price Amount
No. Bid Item & Unit
Dollars § Cts | Dollars Cts
6. Reinforced concrete anchoring. 12.5
C. Yds
7. Supply and installation of 3 Each
550-gallon tank.,
8. Supply and installation of 2 Each
4,000-gallon tank.
9. Supply and installation of Lump Sum XXX | XX
connections to service island.
10. Modify existing 2,000 gallon Lump Sum
tank., ) XXX XX
11. Reconstruct service island. Lump Sum XXX XX
12, R.C. surface slab. 163.5
Sg. Yds
13. |3 asphalt concrete pavement witH 20
6" crushed rock base. Sq. Yds
14. Soil tests at South Service 3 Each
Center.
GEORGETOWN STEAM PLANT (Items 15 - 24)
15. Mobilization for Georgetown Lump Sum
Stesem Plant. XXX | XX
16. Removal and disposal of 12,000- | 3 Each
gallon tank.
17. Removal and disposal of Lump Sum XXX | XX
700-gallon tank.
18. Removal and disposal of piping. 340
Linear Ft.]
19. Excavation and disposal of 100
l | contaminated soil. C. Yds
SCL 03834
CTY0048821
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PROPOSAL SECTION 00300

PAGE 3
Item Quantity Unit Price Amount
No. Bid Item & Unit
Dollars ] Cts | Dollars Cts
20. ] Removal and disposal of PCB Lump Sum XXX | XX
contaminated sludge and oil,
21. Backfill from stockpile. 80
C. Yds
22. Backfill from South Service 50
Center. C. Yds
23. Backfill - Imported. 170
C. Yds
24, Soil tests at Georgetown 3 Each
Steam Plant.
Bid Price
8.1 % State Sales Tax
Contract Price
Date
Address
Zip Company Name
Telephone By
. Signature and Title
Washington State Contractor City of Seattle Contractor's
Registration No. License No.
Acknowledge and Attach Addenda Nos. 1 y 293
SCL 03835
CTY0048822
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AFFIRMATIVE ACTION REQUIREMENTS SECTION 00400
PAGE 1

A. GENERAL

As part of the execution of the contract, the bidder shall comply with the
provisions of Seattle Municipal Code (SMC) 20.44, and other requirements
relative thereto. SMC 20.44.030 §s contained in Section E of these
Affirmative Action Bid Specifications. Attached to the Affirmative Action
Bid Specifications is the "Sworn Statement for Compliance with Seattle
Municipal Code 20.44" and the "Work Force Report® form. The requirements
for compliance with SMC 20.44 and instructions in the use of the related
forms are described below.

B. SUBMISSION OF BIDS

SMC 20.44.030 establishes specific requirements to be met in regard to
bidding on public works contracts. Failure to comply with these require-
ments will result in bids being declared non-responsive.

1. The "Sworn Statement for Compliance with Seattle Municipal Code
20.4%" form shall be compfeted, signed, notarized, and submitted
with the sealed bid. 1f a bid is opened and it is found that the

- bidder has not submitted a signed and notarized Sworn Statement,
the bid will not be read. Section D-1 of the Sworn Statement indica-
tes the schedule of goals for minorities, women, and minority
women.

2. The "Work Force Report™ form shall be completed and submitted with
the bid. This farm 1s a projection and commitment of minorities and
women to be used on the bidder's work force during the term of the
contract and a profile of the bidder's permanent work force. The
name and title of the person within the bidder's firm who has been
charged with responsibility for securing compliance with and
reporting progress on affirmative action taken must be indicated on
the Work Force Report form. Such person must have the authority to
effect compliance with the Sworn Statement.

C. PRIOR TO AWARD

At the request of the Human Rights Department, the bidder, the administering
department, or the Board of Public Works Department, a pre-award conference
will be held with the apparent low bidder at which time the bidder's
programs for compliance with the provisions as noted herein will be examined
in detail and the bidder's capability for carrying out the program will be
evaluated. Part of the pre-award conference shall include a review and eva-
luation of the bidder's compliance with the WMBE requirements. Refer to the
WMBE section of bid specifications for further details on this program.

D. AFTER AWARD, DURING THE TERM OF THE CONTRACT

1. Equal Employment Opportunity Report (EEQ Report) forms shall be sub-

SCL 03836
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AFFIRMATIVE IACTION REQUIREMENTS SECTION 00400

2.

5.

PAGE 2

mitted bi-weekly to the Human Rights Department by the contractor
during the term of the contract. The contractor's first EEO Report
shall be submitted two (2) weeks after the start of the project and
every two weeks thereafter during the term of the contract unless a
different reporting schedule 1s authorized in writing by the Human
Rights Department. )

Subcontractors shall submit separate bi-weekly EEOQ Reports to the
contractor who shall inspect the Report for validity and compliance.
The contractor shall then forward the subcontractor's EEO Report,
along with their own, to the Human Rights Department, 105 - 14th
Avenue, Seattle, Washington 98122, One month's supply of blank EEQ
Report forms shall be provided to the contractor by the Human Rights
Department. Contractors shall make additional copfes of these forms
as needed. Contractors should request from subcontractors an affir-
mative action policy or program and retain it in their files for
inspection by Federal Agencies and/or the Human Rights Department.
The requirements for subcontractors, regardless of tier, are the same
as for the contractor as specified in the Sworn Statement for
Compliance with Seattle Municipal Code 20.44, The Human Rights
Department holds the contractor responsible for the subcontractor's
affirmative action complfiance and submittal of the EEO Reports.
Appropriate sanctions will be imposed on the contractor for non-
compliance.

Any subcontractdr requested by the contractor to performany portion

of the contract must be approved by the Board of Public Works prior

to the subcontractor beginning work on the project. Toobtain appro-
val of a subcontractor, the contractor must submit a completed
Subcontractor Approval Application.

Each Board of Public Works project will be dealt with separately for
reporting purposes. EEQ Reports for projects may not be combined for
the purpose of showing aff irmative action participationbyminorities
and women on projects where, in fact, there {s none.

A11 EEQ Reports shall be examined by the Human Rights Department. In
the event that the Department is not satisfied with the Report, the
contractor shall be contacted by the Department in an attempt to
reach a satisfactory resolution in regard to the contractor's affir-
mative action,

In the event that the Human Rights Department finds that the contrac-
tor has not made a good faith effort and is in non-compliance with
the commitments set forth in the Sworn Statement and Workforce
Reports form, the Human Rights Department shall give written notice
to the contractor providing the contractor with ten days in which to
respond and show cause why a report and recommendation should not be
forwarded to the Board of Public Works for appropriate action as set
forth in SMC 20.44.

SCL 03837
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AFFIRMATIVE ACTION REQUIREMENTS SECTION 00400

E.

PAGE 3

6. The contractor's obligation under Title VII of the Civil Rights Act,
Executive Order 11246, and SMC 20.44 must be carried out in the same
manner as all other contractual provisions of the contract.

SEATTLE MUNICIPAL CODE 20.44.030

A1l consultant contracts, franchises, and contracts for public improve-
ments, or services, the estimated cost of which exceeds One Thousand
Dollars ($1,000.00), shall contain the following provisions:

"During the performance of this contract, the contractor agrees as
follows: .

"The contractor will not discriminate against any employee or applicant
for employment because of race, religion, creed, color, sex, marital status,
sexual orientation, political ideology, ancestry, national origin, or the
presence of any sensory, mental or physical handicap, unless based upon a
bona fide occupational qualification. The contractor will take affirmative
action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their creed, religion, race,
color, sex, national origin, or the presence of any sensory, mental or phy-
sical handicap. Such action shall include, but not be limited to the
following: -employment, upgrading, demotion, or transfer, recruitment or
recruitment advertising, layoff or termination, rates of pay or other forms
of compensation and selection for training, including apprenticeship. The
contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided by the contracting officer
setting forth the provisions of this nondiscrimination clause.

*The contractor will, prior to commencement and during ther term of this
contract, furnish to the Director of Human Rights (as used herin Director
means the Director of the Human Rights Department or his/her designee) upon
his/her request and on such form as may be provided by the Director there-
for, a report of the affirmative action taken by the contractor in imple-
menting the terms of these provisions, and will permit access to his/her
records of employment, employment advertisements, application forms, other
pertinent data and records requested by the Director for the purposes of
investigation to determine compliance with this provision.

*1f upon investigation the Director finds probable cause to believe that
the contractor has failed to comply with any of the terms of these provi-
sions, the contractor and the contracting authority shall be so notified in
writing. The contracting authority shall give the contractor an opportunity
to be heard, after ten days' notice. If the contracting authority concurs
in the findings of the Director, it may suspend the contract and/or withhold
any funds due or to become due to the contractor, pending compliance by the
contractor with the terms of these provisions,

*FaiTure to comply with any of the terms of these provisions shall be a
material breach of this contract.

"The foregoing provisions will be inserted in all sub-contracts for work
covered by this contract.*

SCL 03838
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AFFIRMATIVE ACTION REQUIREMENTS SECTION 00400

PAGL 4

SWORN STATEMENT FOR COMPLIANCE WITH
SEATTLE MUNICIPAL CODE CHAPTER 20.44

STATE OF )
)ss
COUNTY OF )

The undersigned being first duly sworn, on oath states on behalf of the
Bidder as follows: '

A.

c.

EEQ OFFICER

The name of the person who has been charged with the responsibility for
securing compliance with and reporting progress on the affirmative
actions taken 1s named on the Work Force Report form. Such person
shall be the project EEO Officer and shall be someone within the com-
pany who has the authority to effect compliance and act on behalf of
the company.

NOTIFICATION OF AFFIRMATIVE ACTION

1.

Bidder has given or will give, prior to the commencement of work,
notice of the terms of the affirmative action to be undertaken to
supervisors, all employees having any responsibility for hiring,
assignment, promotion, layoff, and other employment decisions, and
subcontractors.

Bidder will ensure that all employees, particularly supervisors,
are aware of and adhere to their obligation to maintain a working
environment free from discriminatory conduct dncluding but not
limited to harassment and intimidation of minorities and women.

Bidder will post in conspicuous places, available to employees and
applfcants for employment, EEQ posters and an EEQ statement indi-
cating that the company will not discriminate against any employee
or applicant for employment because of race, religion, creed,
color, age, marfital status, sexual orientation, political ideology,
ancestry, national origin or the presence of any sensory, mental or
physical handicap.

RECRUITMENT AND TRAINING

1.

2.

Bidder will conduct systematic recruitment efforts through the
media and with employment agencies, schools, training establish-
ments, community and other organizations concerned with employment
for minorities and women.

Bidder will encourage minorities and women currently employed by
the bidder to recruit other minorities and women for openings and
anticipated vacancies. When possible bidder will provide after-
school, summer and vacation emp'loyment opportunities for women and

fnority youth.
minority you SCL 03839
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AFFIRMATIVE ACTION REQUIREMENTS SECTION 00400
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3.

PAGE 5

Bidder will provide on-the-job or other training opportunities for
minority and women applicants and employees, when possible.

HIRING

1.

2.

Bidder will undertake affirmative action to remedy underutilization
of minorities and women, and maintain at all levels of {ts work
force including management, minority and women empToyment ratios of
not less than indicated in the following schedule:

YEAR ' MINORITIES WOMEN
Until further notice 21% 20%*

*There {is a subgoal of 4.5% required for employment of minority
women,

Bidder will conduct a work force analysis which will enable it to
identify job categories in which minorities and women are underuti-
1ized in comparison to the goals set forth in section 1 above.

Bidder will review all existing application forms, tests, minimum
qualifications, etc. for job relatedness and necessity; revise any
forms, practices, activities which would adversely {impact minori-
ties and women,

Bidder will maintain a current file of the names, addresses and
telephone numbers of all job applicants, specifying race and gender
of each applicant and the action taken with respect to each appli-
cant,

DOCUMENTATION

1.

3.

Bidder will keep a written record of the time and place of
notice(s) regarding affirmative action, person(s) notified, and the
specific subject of the notice(s).

Bidder will maintain records in an easily retrievable and
understandable form that will document any and all openings and
opportunities for advancement that occur, the Bidder's efforts to
train, recruit and promote minorities and women, and the results of
those efforts. :

A1l records will be kept for the duration of the Bidder's contract
with the City or one year, whichever is longer.

COOPERATION WITH SEATTLE HUMAN RIGHTS DEPARTMENT

Bidder will cooperate fully with the Seattlie Human Rights Department
and will make every effort to comply with the affirmative action
requirements set forth in this Sworn Statement and the provisions of
Seattle Municipal Code Chapter 20.44.

SCL 03840
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AFFIRMATIVE ACTION REQUIREMENTS SECTION 00400

H.

PAGE 6

COLLECTIVE BARGAINING

Bidder will not allow the provisfons of any collective bargaining
agreement made with any unfon or labor organization to hinder
compliance with the affirmative action requirements and EEO provisfons
of this Sworn Statement and a related Contract with the City of
Seattle. The Seattle Human Rights Department will be {nformed in

writing of any refusal by unions or others to codperate with the

8idder's affirmative actions.

NON-SEGREGATION OF FACILITIES

Bidder will ensure that all of Bidder's facilities and activities are
non-segregated with the following exceptions: separate male and female
or single user toilet and changing facilities will be provided.

Business Name Business Phone Number

“Business Street Address City State Zip Code

Name and titTe of Bidder's representative

Signature of Bidder's representative

Subscribed and sworn to before me this day of ’ 19

Notary Public in and for the State of

Residing at

City

Notary Public Signature
Notary Public Seal:

SCL 03841
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AFFIRMATIVE ACTION REQUIREMENTS

SECTION 00400

SEATTLE HUMAN RIGHTS DEPARTMENT - Compliance Division
WORK FORCE REPORT

PAGE 7

"Bidder Information —
Contractor " Telephone Number
"Contractor's Project EEO Offlicer TeTephone Number
[[CONTRACTOR'S PERMANENT WORK FORCE
OCCUPATTIONS Total [ Total [ Total Amer. | His-
(List classifications | Employ] White | Minor.] Black Asian] Indian]| Panic
of workers) ~HWiF MIF MIF MIF MIF MIF MTF
[ Managers
Apprentices/Irainees
TOTAL
TS PROJECT
N Total Total | Total Amer. His-
(List classificatfons | Employ]| White | Minor.| Black Asian] Indian| Panic
of workers to be used] M| F MLF MIF Ml F MIF MIF MiF
anagers
| Apprentices/Trainees
L TOTAL
1. How many of the above are presently on your payrol1?
2. How many of the above will be hired for the project?
To be completed by Seattle Human Rights Department after bid opening.
Tontractor's Address ' Tty State 7Tp Code
3 Amount of Contract Is the project Federally funded?
Yes [mo
Project # entative start date Estimated length of contract
Type of contract:
Lease/ Vendor/
[—] Construction [ ] Consultant [—] service Concessfon Supplier
[ How many C1ty of Seattle Contracts are now held by Contractor? SCL 03842
CTY0048829
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BOARD OF PUBLIC WORKS PROCEDURES FOR
DETERMINING COMPLIANCE WITH
WOMEN AND MINORITY BUSINESS REQUIREMENT

1. When bids are opened, the "Women's and Minority Business Enterprise
Information and Utilization Commitment Form" will be removed from the bid
package by the Executive Director, who will read Part IV of that form,
"Summary of Commitment," to determine whether both the WBE and MBE
commi tment made therein equals or exceeds the set aside percentages
required for each.

2. If either the WBE or MBE commitment reflected in the form, or both, do not
equal or exceed the required set aside, the Executive Director shall

declare the bid non-responsive, and such bid shall not be considered
further.

3. If both the WBE and MBE commitment reflected in Part IV of the form equal
or exceed the respective required set asides, the Executive Director shall
forward copies of the form to HRD for further review and evaluation.

4. HRD shall evaluate the WMBE Utilization Commitment to determine:

(a) Whether all WBEs and MBEs were certified prior to bid opening;

(b) Whether the form is completed in every material respect; and,

(c) Whether the commitments made in the form are bona fide and otherwise
satisfy the requirements of the specification and Ordinance 109113.

If any of these requirements is not satisfied, HRD shall recommend to the Board
that the bid be declared non-responmsive. If no recommendation is made to the
Board within four (4) working days from the time HRD receives the Form, the
Board may assume that HRD approves awarding the coatract.

12/80:mcm

SCL 03843
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Adopted by the Board of Public Works in regular session July 30, 1980, and as
last amended on December 4, 1987,

WMBE BID SPECIFICATIONS

Board of Public Works Bid Specifications for
Implementing the City of Seattle's
Women's and Minority Business Utilization Ordinance, SMC 20.46

1. GENERAL
A. POLICY

As required by Seattle Municipal Code (SMC) 20.46 {Women's and Minority
Business Utilization Ordinance), as amended, which fs hereby incorporated
by reference as part of these specifications, and consistent with Federal
Women and Minority Business Enterprise regulations and R.C.W. 35.22.650,
all Bidders shall be required to comply fully with these WMBE Bid
Specifications toward the end of maximizing the equitable utilization of
Women Business Enterprises (hereinafter referred to as WBE's) and Minority
Business Enterprises (hereinafter referred to as MBE's). Such utflization
may be through contracting, subcontracting, joint ventures, procurement of
supplies, materials or equipment, or, any other business participatio~ uti-
lized in performing this project, except as noted in Section D below.

B. As required by R.C.W. 35.22,650, and §n addition to the requirements
of SMC 20.46 and the other provisTons of this specification,
Tontractors shall comply wigﬁ the following clause:

®*Contractor agrees that he shall actively solicit the employment
of minority group members. Contractor further agrees that he shall
actively solicit bids for the subcontracting of goods or services
from qualified minority businesses. Contractor shall furnish evi-
dence of his compliance with these requirements of minority
employment and solicitation. Contractor further agrees to con-
sider the grant of subcontracts to said minority Bidders on the
basis of substantially equal proposals in the 1ight most favorable
to said minority businesses. The Contractor shall be required to
;ggmit evidence of compliance with this section as part of the

As used in this clause, the term "minority business" means a business
which has been certified by the Washington State Office of Minority and
Women's Business Enterprises (OMWBE) as a bona fide MBE.

C. DEFINITIONS
(a) When referred to in this specification, the terms ®"Minority”,
*Minority Business Enterprise”(or MBE) and “Women's Business
Enterprise”(or WBE) shall be defined as a MBE or WBE certified by

the Washington State OMWBE as a bona fide MBE or WBE pursuant to
RCW Chapter 39f19. SCL 03844

CTY0048831
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"Joint-Venture"” means (a) an association of two or more businesses
to act as a Contractor or as a subcontractor in carrying out all
or a definite portion of this contract, in which each combines its
property, capital, efforts, skills, and knowledge, or (b) an
enterprise formed after the date of first publication of the
City's invitation for bids to carry out work on this contract,
whicn, if the business were continuing would qualify as an MBE or
WBE.

COUNTING MBE AND WBE PARTICIPATION TOWARD MEETING MBE AND WBE SET
ASTOE REQUIREME

NTS

MBE and WBE participation shall shall be counted toward meeting MBE and
WBE set-asides as follows: '

(a)

(b)

(c)

(d)

The total dollar value of the contract awarded to the MBE or WBE
is counted toward the applicable MBE or WBE set-asides.

The total dollar value of a contract to an MBE or WBE owned and
controlled by a combination of minority males and non-minority
females is counted toward the goals for minorities and women,
respectively, in proportion to the percentage of ownership and
control of each group in the business. The total dollar value of
a contract with an MBE owned and controlled by minority women is
counted toward either the minority goal or the goal for women, but
not to both. The Contractor must choose the set-aside to which
the contract value is applied. '

A Bidder may count toward its MBE or WBE set-aside a portion of
the total dollar value of a contract with a joint venture that is
eligible under the standards of this specification, equal to the
percentage of participation, as set forth as required in this spe-
cification, of the MBE or WBE partner .in joint venture. The WBE
or MBE must be responsible for a clearly defined portion of the
work to be performed equal to and share in the ownership, control,
management responsibility, risks, and profits of the
Joint-Venture.

(1) The Contractor may count toward its MBE or WBE set-aside only
expenditures to MBEs and WBEs that perform commercially use-
ful functions in the work of a contract. An MBE or WBE is
considered to perform a commercially useful function when it
js responsible for execution of a distinct element of the
work of a contract and carrying out its responsibilities by
actually performing, managing, and sugervisfng the work
involved. To determine whether an MBE or WBE is performing a
commercially useful function, the City will evaluate the

amount of work subcontracted, industry practices, and other
relevant factors. :

(2) Consfistent with normal industry practices, an MBE or WBE may
enter subcontracts. If an MBE or WBE Contractor subcontracts
a significantly greater portion of the work of the contract
than would be expected on the basis of normal industry prac-

SCL 03845

CTY0048832
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tices, the MBE or WBE shall be presumed not to be performing
a commercially useful function. (The MBE or WBE may present
evidence to rebut this presumption to the City.)

(e) A Contractor may count toward its MBE or WBE set-aside expen-
ditures for materials and supplies obtained from MBE or WBE
suppliers and manufacturers, provided that the MBEs or WBEs assume
the actual and contractual responsibility for the provision of the
materials and supplies.

(1) A Contractor may count its entire expenditure to an MBE or
WBE manufacturer (i.e., a supplier that produces goods from
raw materials or substantially alters them before resale).

{2) The Contractor may count only 20 percent of it s expenditures
to MBE or WBE suppliers that are not manufacturer, provided
that the MBE or WBE supplier performs a commercially useful
function in the supply process. .

A firm will be considered a supplier performing a commercially
useful function in the supply process when it:

a. Assumes the actual and contractual responsibility for
furnishing the supplies and materials and is the manufacturer
of those supplies and materials; or

b. Is recognized as a distributor by the industry involved
in the contracted supplies and materials; and

c. Owns or leased warehouses, yard building, or whatever
other facilities are viewed as customary or necessary by the
industry; and

d. Distributes, delivers, and services products with its own
staff.

If an MBE or WBE supplier is not the manufacturer, but has assumed
the actual and contractual responsibility for furnishing the
required supplies or materfals and is performing a commercially
useful function in the supply process, a credit of twenty percent
(20%) of the value of the contract will be awarded toward the MBE
or WBE set-aside.

Contracts with manufacturers sales representatives may not be
counted toward the MBE or WBE set-asides required by these speci-
fications. A commercially useful function or service 1s one such
as a sales function, which is customarily performed as a distinct
and necessary part of the supply process. If the service is com-
mercially unnecessary, such as the case when a firm acts only as a
passive conduit in the supply process or duplicate a service pro-
vided by others in the same chain of supply from manufacturer to
purchaser, no credit will be granted toward the MBE or WBE goal.
Where the MBE or WBE is a manufacturer, one hundred percent (100%)
of the furnished supplies and materials will be credited toward

r .
the MBE or WBE goal SCL 03846

CTY0048833
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E. RESPONSIBILITIES

(1) The Seattle Human Rights Department (hereinafter referred to as
HRD) is responsible for evaluating compliance with the require-
ments of this specification. Any questions concerning compliance
with the WBE and MBE requirements should be addressed to HRD at
105 14th Avenue, Seattle, Washington, 98122, telephone
(206) 625-4384.

(2) 1t shall be the Bidder's responsibility to. seek out and utilize
WBEs and MBEs on this project. The HRD will provide assistance to
8idders when requested. Further, Bidders are encouraged to uti-
1ize the services of those organizations listed at the end of this
specification as WBE and MBE resources. However, it is ultimately
the Bidder's responsibility to secure and comit to the required
WBE and MBE participation in their bid as set forth in this speci-
fication, or the bid will not be accepted as responsive.

11. REQUIRED SET ASIDE FOR WBES AND MBES
A. SET ASIDE PERCENTAGES

IN ORDER TO BE DECLARED RESPONSIVE, EACH BIDDER MUST COMMIT IN ITS BID
TO UTILIZE WBEs AND MBEs IN AN AMOUNT WHICH EQUALS OR EXCEEDS THE
FOLLOWING PERCENTAGE OF THE TOTAL BID (exclusive of retatl sales tax
collected separately by the contractor from the City in accordance with
the existing laws of the State of Washington and rulings of the Tax
Comnission):

WBE SETASIDE= _ 9 X% » MBE SET ASIDE = 20.5 %

In hidding on proposals which include an additive or deductive did
item(s), Bidders must commit to the above percentages for WBE and MBE
utflization for the total dollar amount that may be awarded. Bidders
are cautioned that {f WBE or MBE utilizatfon {s projected for bid items
which are not selected for award, the Bid will be declared non-
responsive if the set-aside percentages are not met for the amount
actually awarded. The Board of Public Works reserves the right to
award any, all, or none of the additives and/or deductives proposed in
any order or combination.

IT IS THE Bidder's RESPONSIBILITY TO ENSURE THAT ALL WBEs AND MBEs
PROJECTED FOR USE HAVE BEEN CERTIFIED BY OMWBE PRIOR TO BID OPENING, AS
REQUIRED BY SECTION II-C, BELOW.

B.  DOCUMENTATION

In order to have their bid declared responsive, Bidders must (1)
complete the WBE and MBE Information and Utilization Commitment Form;
and, (2) identify therein their commitment to utilize WBEs and MBEs
each in an amount which equals or exceeds the set aside specified in

subsaction A of this section. Any failure to complete and sign the
Commitment and otherwise comply with this section w result in the
eing declared nonresponsive. SCL 03847
CTY0048834
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If the Bidder is a certified WBE and will perform at least 9 %X
of the contract, the WBE utilization requirement is satisfied.
This form of participation must be indicated in the appropriate
spaces on the Women's and Minority Business Enterprise Information
and Utilization Commitment Form. WBE Bidders must, nonetheless,
fully comply with the reguirements of this specification regarding
MBEs.

If the Bidder s a certified MBE and will perform at least 20.5%
of the contract, the MBE utilization requirement is satisfied,
Tnis form of particioation must be indicated in the appropriate
spaces on the Women's and Minority Business Enterprise Information
and Utilization Form. MBE Bidders must, nonetheless, fully comoly
with the requirements of this specification regarding WBE's.

A copy of the joint venture agreement or partnership agreement of
any business enterprise seeking to satisfy these WBE or MBE
requirements through such agreement must be submitted to the City
as a part of the bid.

C. CERTIFICATION OF WBES AND MBES

For the purpose of determining compliance with these set aside requirements,
husinesses will be counted as WBEs and MBEs only when they have been cer-

tified as such by OMWBE prior to bid opening. It a business listed by the

Bidder in the Women and Minority Business Enterprise Information and
Utilization Commitment form has not been so certified (as WBE or MBE), the -
amount of participation will be deducted from the total WBE or MBE (as the
case requires) utilization in order to determine whether the Bidder is
responsive.

(1)

A list of WBEs and MBEs currently certified by OMWBE may be
obtained from the Board of Public Works, contracting departments,
plan centers, the Office of Women's Rights and the OMWBE.

Joint Ventures:

A joint venture as Bidder may satisfy the MBE or WBE participation
requirements of this specification, in whole or in part, if the
MBE partner or WBE partner of the joint venture meets the stan-
dards for an eligible MBE or WBE set forth above, and the MBE or
WBE partner is responsible for a clearly defined portion of the
work to be performed and shares in the ownership, control manage-
ment responsibiiities, risks, and profits of the joint venture.
The portion of the joint venture's work which is the respon-
sibility of the MBE or WBE partner must be set forth in detail
separately from the work to be performed by the non-MBE or non-WBE
venture; and the MBE's or WBE's share must be assigned a commer-
cially reasonable dollar value, if the MBE or WBE partner's share
is intended to meet the MBE or WBE participation requirements for
this contract.

A business wishing to be vertified as meeting applicable WBE or
MBE joint venture requirements shall cooperate with the City if

supplying additional information which may be requested in order
to make a determination of such status.
SCL 03848
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D. VERIFICATION OF WBE OR MBE STATUS

After bid opening, but prior to award of contract, the WBEs and MBEs
Tisted by the Bidder will be re-examined by HRD for continuing
compliance with WBE and MBE requirements of this specification. If the
status of WBE or MBE is certified at the time of bid opening, is later
re-examined by OMWBE and found not to be certified, the Bidder will be
allowed a reasonable time, but not to exceed 14 calendar days, in which
to substitute different or additional qualified and certified WBEs or
MBEs, whichever the case may be, as required participants on the pro-
Ject., However, no substitution of joint-venture parties is permitted
where the joint venture is a prime Bidder, and the MBE joint venturer
is disqualified.

E. CONTINUING COMPLIANCE.

Bidder and subcontractors are reminded that SMC 20.46 requires con-
tinuity of compliance with provisions thereof (20.46.130). Further,
the City is authorized to impose sanctions or take such other actions
as are designed to ensure compliance with provisions of SMC 20.46
(20.45.080).

III.COMPLIANCE DURING THE TERM OF THE CONTRACT

A. During the term of the contract Bidders must utilize both WBEs and MBEs
at a level at Teast as great as that identified in the Bidder's Women
and Minority Business Enterprise Information Utilization Committment
Form. Any failure to meet these commitments will be considered a
material breach of contract, if the awarding authority so finds, and
may result in one or more of the following actions:

(1) Suspension of contract;
(2) Withholding of funds;

(3) Rescission of a contract based upon a material breach of contract
provisions pertaining to WBE and MBE utilization;

(4) Disqualification of a Contractor from eligibility for providing
goods or services to the City for a period not to exceed 2 years.

B. During performance of the contract, any substitution for, or other
failure to utilize, the WBEs or MBEs projected for use in the

Commitment Form must be approved in advance by the Board of Public
Works, upon the recommendation of HRD.

SCL 03849

e = e

CTY0048836
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C. Bidders shall require that their subcontractors make every effort to
utilize WBEs and MBEs.

D. Whenever individual contract supplements, amendments, or change orders
are made which increase the total dollar value of the original contract
by more than 10%, the Contractor shall increase WBE utilization by 9 %
and MBE utilization by 20.5%, of the dollar value of any supplement,
amendment or change order affecting an area of work in which WBEs and
MBEs are performing as subcontractors, contractors, or joint ventures.

E. HRD shall monitor compliance with the Bidder's Women's and Minority
Business Enterprise Utilization Commitment during the term of the
contract, and may require such reports or other information as is
reasonably necessary to determine compliance.

IV. INTERPRETATION OF PROVISIONS

In case of any inconsistency between SMC 20.46 and Sections 1.C
(Definitions) or 1.D. (Counting MBE Participation Toward Meeting Goals) of
this Specification, the specification shall apply.

SCL 03850
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V. MINORITY BUSINESS ENTERPRISE ASSISTANCE ORGANIZATIONS
Central Contractor's Assoc. Minority Business Officer
c¢/o Wright, Inc. Small Business Administration
3700 South Genesee Street 915 2nd Avenue
Seattle, WA 98188 432-1470
723-1362
Ronald H. Leverett or Leslie Birector
Stallworth, Jr. Pierce County Minority Contractors
Natfonal Assoc. of Black Acct. 1036 South Sprague
P.0. Box 2562 , Tacoma, WA 98403
Seattle, Wash. 98111
442-1420
Business Service Center State of Washington
GSA 1058 . Office of Minority and Women's
GSA Center, Room 2413 Business Enterprises
Auburn, WA 98001 ‘ 406 S. Water, M.S. FK-11
931.7957 Olympia, WA 98504

: (206)753-9693
VI. WOMEN BUSINESS ENTERPRISE ASSISTANCE ORGANIZATIONS
Office of Women's Right Bonnie Galloway
City of Seattle Small Business Administration
400 Yesler Building, Sth Floor 915 2nd Avenue
Seattle, WA 98104 Seattle, WA 98174
634-0500 442-2238
Seattle Chanber of Commerce Women Entrepreneur Network
Small Business Dev. Council 65 Marion Street
215 Columbia Seattle, WA 98104
Seattle, WA 98104 340-1679
542-2534
Associated Women Contractors Women's Business Exchange
217 9th Avenue North 603 Stewart Street, Suite 314
Seattle, WA 98109 : Seattle, WA 98101
623-8632 382-1234
Small Business Administration State of Washington, Office of
2615 4th Avenue Minority and Women's Business
Regional Offices Enterprises
Seattle, WA 98121 406 S. Water, M.S. FK-11
931-7161 Olympia, WA 98504

(206)753-9693
VII. ADDITIONAL INFORMATION

If additional information is desired concerning DBE, WBE or MBE participation
inquiries may be directed to: Human Rights Department, WMBE Unit

105 14th Avenue

Seattle, WA 98122

Phone: — (206)625-4384 SCL 03851

CTY0048838
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WOMEN'S AND MINORITY BUSINESS ENTERPRISE.
INFORMATION AND UTILIZATION COMMITMENT FORM

BIDDER INFORMATION

Name

Address

Name of WBE/MBE Officer Phone

Has the Bidder been certified as a WBE by OMWBE? Yes No

If "Yes", will the Bidder perform at least 9% of the contract? Yes No

(1f the answer to both the above questions is "Yes", the Bidder has
satisfied the WBE commitment requirement, and Bidder does not need to
complete Section II on WBE utilization but must complete Section III and
meet MBE commitment requirements.

Has the Bidder been certified as an MBE by OMWBE? Yes No

If "Yes", will the bidder perform at least 20.5% of the contract? Yes No

(If the answer to both the above questions is "Yes", the Bidder has
satisfied the MBE commitment requirement, and Bidder does not need to
complete Section III on MBE Utilization, but must complete Section II and
meet WBE commitment requirements.

The minimum participation percentages referred to above refer only to the WBE
and MBE commitment. Requirements dictated by the particular funding source util-
ized by the City may also require the bidder (whether the bidder be WBE, MBE or
other) to perform a different minimum percentage of the contract work with its.
own forces.

WBE UTILIZATION COMMITMENT (SEE SECTION II, Page 4, OF THE WMBE BID SPEC.)
The Bidder is committed to the WBE utilization indicated below:
1. Name of WBE

Address

Phone

Name and position of person contacted

Certified as WBE by OMWBE (Yes or No)?

Specify type of WBE utilization (e.q. subcontract, joint venture, etc.)

Type of work to be performed

Dollar value of subcontract or other participation: $
Bid item number(s) or a portion thereof to be awarded:_

SCL 03852

CTY0048839
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Name of WBE

Address

Phone

Name and position of person contacted
Certified as WBE by OMWBE (Yes or No)?
Specify type of WBE utilization (e.g. subcontract, joint venture, etc.)

Type of work to he performed

Dollar value of subcontract or other participation: $
Bid item number(s) or a portion thereof to be awarded:

Name of WBE
Address

Phone
Name and position of person contacted
Certified as WBE by OMWBE (Yes or No)?
Specify type of WBE utilization (e.g. subcontract, joint venture, etc.)

Type of work to be performed

Dollar value of subcontract or other participation: §
Bid item number(s) or a portion thereof to be awarded:

Name of WBE

“ Address

Phone

Name and position of person contacted
Certified as WBE by OMWBE (Yes or No)?
Specify type of WBE utilization (e.g. subcontract, joint venture, etc.)

Type of work to be performed

Dollar value of subcontract or other participation: §
Bid item number(s) or a portion thereof to be awarded:

SCL 03853
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11. 5. Name of WBE
- Address

Phone

Name and position of person contacted
Certified as WBE by OMWBE ({Yes or No)?
Specify type of WBE utilization (e.g. subcontract, joint venture, etc.)

Type of work to be performed

Dollar value of subcontract or other participation:
Bid item number(s) or a portion thereof to be awarded:

ITI. MBE UTILIZATION COMMITMENT (See Section II) page 4 of the WMBE Bid Spec.)
The Bidder is conmitted to the MBE utilization indicated below: :
1. Name of MBE
Address

Phone

Name and position of person contacted
Certified as MBE by OMWBE (Yes or No)? o
Specify type of MBE utilization (e.q. subcontract, joint venture, etc.)

Type of work to be performed

Dollar value of subcontract or other participation: $
Bid item number(s) or a portion thereof to be awarded:

2. Name of MBE
Address

Phone

Name and position of person contacted
Certified as MBE by OMWBE (Yes or No)?
Specify type of MBE utilization (e.g. subcontract, joint venture, etc.)

Type of work to be performed

BPW 11/87 SCL 03854
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Dollar value of subcontract or other participation: $
Bid item number(s) or a portion thereof to be awarded:

Name of MBE
Address

Phone

Name and position of person contacted

Certified as MBE by OMWBE (Yes or No)?

Specify type of MBE utilization (e.g. subcontract, joint venture, etc.)

Type of work to be performed

Dollar value of subcontract or other participation: $
Bid item number(s) or a portion ihereof to be awarded:

Name of MBE
Address

Phone

Name and position of person contacted

Certified as MBE by OMWBE (Yes or No)?

Specify type of MBE utilization (e.g. subcontract, joint venture, etc.)

Type of work to be performed

Dollar value of subcontract or other participation: $
Bid item number(s) or a portion thereof to be awarded:

Name of MBE
Address

Phone

Name and position of person contacted
Certified as MBE by OMWBE (Yes or No)?
Specify type of MBE utilization (e.g. subcontract, joint venture, etc.)

SCL 03855

Type of work to be performed

CTYO0048842
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111, Dollar value of subcontract or other participation: $

Bid item number(s) or’a portion thereof to be awarded:

Iv. SUMMARY OF COMMITMENT
A. MWBE
1. Total Dollar Amount of WBE Participation $
2. Dollar Amount of Total Bid ‘ $
3. Percentage of WBE Participation X

UNLESS ITEM #3 ABOVE EQUALS OR EXCEEDS 9%, OR UNLESS THE BIDDER IS A
CERTIFIED WBE AND WILL PERFORM AT LEAST 9% OF THE COKTRACT, THE
BID WILL BE DECLARED NON-RESPONSIVE.

10

B. MBE o
1. Total Dollar Amount of MBE Participation $ ~
2. Dollar Amount of Total Bid ' $
3. Percentage of MBE Participation %

UNLESS ITEM #3 ABOVE EQUALS OR EXCEEDS 20.5%,'0R UNLESS THE BIODDER IS
A CERTIFIED MBE AND WILL PERFORM AT LEAST 20.5% OF THE CONTRACT, THE
BID WILL BE DECLARED NON-RESPONSIVE.

NOTE: The minimum participation percentages referred to above refer only to the WBE and
MBE committment. Requirements dictated by the particular funding source utilized
by the City may also required the bidder (whether the bidder be WBE, MBE or other)
to perform a different minimum percentage of the contract work with its own forces.

I hereby certify that the above information is complete and accurate.

Signature of Bidder's Authorized Representative Date

BPW 11/87 SCL 03856
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NON-COLLUSION AFFIDAVIT

STATE OF WASHINGTON )

) ss,
COURTY OF svcesvanssnssscccs )
evssssscenessescastescceesssecsses bDeing first
duly sworn on his oath says that the bid above submitted is a genuine and not
a sham or collusive bid, or made in the interest or-on behalf of any person not
therein named; and he further says that the said bidder has not directly or in-
directly induced or solicited any bidder on the above work or supplies to put in
a sham bid, or any other person or corporation to refrain from bidding; and that
sald bidder has not in any manner sought by collusion to secure tO..cccesacscase

self an sdvantage over any other bidder or bidders.

[ EERNERRENRENRNNFREEREENENEENENE RN NN RN XN N]

(Contractor)

Subseribed and sworn to before me this ceveees day Of seecococcocnoe 19.......“

20 0P EPOCERNOOV PP PR O EOEOICPITIOPIIRPIRNOQEROIPeEREISPOEOPPOISOEIPPEDD

Notary Public in and for the State of Washington, residing

&t 0s00ssc00ccsantssnsanssaans

SCL 03857
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THIS CONTRACT, made this day of A.D., 19 ’
by and between THE CITY OF SEATTLE, a Municipal Corporation of the State of
Washington, as Owner, and ’

as Contractor.

WITNESSETH:

Section 1. The Contractor agrees to perform the work for

UNDERGROUND TANKS

1988 PROGRAM
SPECIFICATION NO. 2928

as ordered by Ordinance No. 113728, in all respects in accordance with the plans
and specification now on file in the office of the Superintendent of City Light,
and the Laws of the State of Washington, and Charter and Ordinances of the City
of Seattle, as amended and now in force, all of which, so far as applicable, are
hereby made a part of this Contract.

Section 2. The Contractor agrees to begin the Work immediately after Notice to
Proceed has been issued and to carry on the Work regularly and uninterruptedly
thereafter (unless the Owner shall otherwise, in writing, especially direct),
with such force as to secure its completion within 90 calendar days from the
date established in the Notice to Proceed; the time of beginning, rate of
progress and time of completion being essential conditions of this Contract.

Section 3. That the Owner agrees to pay the Contractor for the actual Work
completed according to the schedule of unit prices set forth in the proposal
hereto attached and made a part of the Contract.

Section 4. That subject to applicable local, state and/or federal laws, the
Contractor hereby covenants, stipulates and agrees:

The contract is subject to RCW 39.12, as amended, relating to prevailing wages

and usual or fringe benefits. The hourly minimum rate of wage to be paid shall
not be less than the prevailing rate of wage for the locality as determined by

the State of Washington, Department of Labor and Industries.

That it is the sole responsibility of the Contractor to assign the appropriate
classifications to all laborers, workmen or mechanics who will perform any work
under this public works contract, and to ascertain the applicable prevailing
wage rates and fringe benefits for each such classification.

SCL 03858
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CONTRACT SECTION 00500
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CONTRACT (Continued)

That the Contractor will not make or permit any assignment or transfer of this
Contract, or any of the work to be performed hereunder, nor sublet said work or
any part thereof in any manmner or by any scheme, device or subterfuge which will
permit or secure the performance of labor upon or in connection with this work
or under this Contract, at a rate of wage less than herein specified.

That every scheme or device by which employees employed upon or in comnection
with this work or under this Comtract shall sublet or subcontract the same, or
take any transfer or assignment of this Contract or of any work herein provided
for, as a co-partnership or other association, whereby in lieu of receiving the
minimum rate of wages hereinabove specified, they shall receive a less sum in
cash and become sharers in the profits or losses under this Contract in compen-
sation for their labor, shall be deemed a subterfuge, device or scheme to evade
the provisions of this Contract, and shall be null and void and shall render
this Contract subject to forfeiture.

The above covenants are made for the benefit of the individual employees of the
Contractor, and that any employee performing work or labor under this Contract

shall have a cause of action against the Contractor for the difference between

the wages herein specified and the amount actually paid to such employee.

That the Contractor will keep complete and accurate payrolls upon which shall
appear the following information with respect to each person employed upon or in
connection with this work or under this Contract:

1. Employee's name and residence address; 5. Travel Time paid;

2. Classification of work as defined by 6. Rate of Wages;
specifications; 7. Total amount earned;

3. Number of hours employed each day; 8. Deductions for-medical aidj

4. Total number of hours employed each 9. Net amount paid; [P ——
pavroll period; 10. Fringe benefits paid.

Said payroll shall be at all times accessible and open to inspection by the
Owner, and a copy thereof duly signed by the Contractor or his authorized agent
and verified before a Notary Public, shall be filed with the Owner not later
than seventy-two (72) hours after the expiration of each payroll period.

That all employees will be paid in full not less than once each week, and in
lawful money of the United States, in the full amount accrued to each employee at
the time of closing of the payroll, which shall not be more than three (3) days
prior to the date of payment.

That in the event of violation of any of these covenants or any provision
thereof, payment due from the Owner on any work done under this Contract may be
withheld until full compliance therewith; that the work may be stopped, or at
the discretion of the Owner, this contract may be cancelled and forfeited.

SCL 03859
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CONTRACT (Continued)

IN WITNESS WHEREOF, said City of Seattle has caused these presents to be signed
by the Chairman of the Board of Public Works and to be attested by the Secretary

of said Board, and said Contractor has hereunto set his hand the day and year
first above written.

THE CITY OF SEATTLE

By

Chairman of Board of Public Works

Executive Director of Board of Public Works

CONTRACTOR

By

scL 03860

-

CTYO0048847

SEA289326



Master &

U.S. DEPARTMENT OF LABCR - STATTMENT OF COMPLIANCE SECTION 00510

PAGE 1

INSTRUCTIONS FOR PREPARATION OF
STATEMENT OF COMPLIANCE

This statement of compliance meets needs resulting from the amendment of the Davis-
Bacon Act to include fringe benefits provisions. Under this amended law, the contractor
is required to pay fringe benefils as predetermined by the Department of Labor, in addi-
tion to payment of the minimum rates. The contractor’s obligation to pay fringe benefits
may be met by pay aent of the fringes to the various plans, funds, or programs or by mak-
ing these payments to the employees as cash in lieu of fringes.

The contractor should show on the face of his payroll all monies paid to the employees
whether as basic rates or as cash in lieu of fringes. The contractor shall represent in the
statement of compliance that he is paying to others fringes required by the contract and
not paid as cash in lieu of fringes. Detailed instructions follow:

Contractors who pay all required fringe benefits:

A contractor who pays fringe benefits to approved plans, funds, or programs in amounts
not less than were determined in the applicable wage decision of the Secretary of Labor
shall continue to show on the face of his payroll the basic cash hourly rate and overtime
rate paid to his employees, just as he has always done. Such a contractor shall check
paragraph 4(a) of the statement to indicate that he is also paying to approved plans, funds,
or programs not less than the amount predetermined as [ringe benefits for each craft. Any
exception shall be noted in Section 4(c).

Contractors who pay no fringe benefits:

A contractor who pays no fringe benefits shall pay to the employee and insert in the
straight time hourly rate column of his payroll an amount not less than the predetermined
rate for each classification plus the amount of fringe benefits determined for each classi-
ficatlion in the applicable wage décision. Inasmuch as it is not necessary to pay time and
a half on cash paid in lieu of fringes, the overtime rate shall be-not less than the sum of
the basic predetermined rate, plus the half time premium on the basic or regular rate plus
the required cash in lieu of fringes at the straight time rate. To simplify computation of
overtime, it is suggested that the straight time basic rate and cash in lieu of fringes be
separately stated in the hourly rate column, thus $3.25/.40. In addition, the contractor
shall check paragraph 4(b) of the statement to indicate that he is paying fringe benefits
in cash directly to his employees. Any exceptions shall be noted in Section 4(c).

Use of Section 4(c), Exceptions

Any contractor who is making payment to approved plans, funds, or programs in amounts
less than the wage determination requires is obliged to pay the deficinecy directly to the
employees as cash in lieu of fringes. Any exceptions to Section 4(a) or 4(b), whichever
the contractor may check, shall be entered in Section 4(c). Enter in the Exception column
the craft, and enter in the Explanation column the hourly amount paid the employees as
cash in lieuof fringes, and the hourly amount paid to plans, funds, or programs as fringes.

¥ U.5.CPO:1975-0-572-114/68

For sale by the Superintendent of Documents. U.S. Government Printing Office
Washington, D.C. 20402 - Price $2.75 per pad of 100
Stock Number 029-005-00015
Catalog Number L 22. FORM WH-348
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U.S. DEPARTMENT OF LABOR = STATEDMENT OF COMPLIANCE SECTION 00510

PAGE 2
U.S. DEPARTMENT OF LABOR Form Approved
WAGE AND HOUR Di VISION STATEMENT OF COMPLlANCE Budget Bureau No. 44-R1091
8
Date
I. . do hereby state:
(Name of signatory party) (Title)
(1) That l pay or supervise the payment of the persons employed by on
(Contractor or subvontrsctor)
the ; that during the pavroll period commencing on the dav of
(Building or work)

19_ end ending the dayof ____ = 16, all persons employed on said project have been paid the full

weekly wages earned. that no rebates have been or will be made either directly or indirectly 1o or on behalf of said

from the full weekly wages eamed by any person and that no deductions have

{Centractor or subcontrector)
been made either directly or indirectly from the full wages eamed by any person. other than permissible deductions as defined
in Regulations, Part 3 (29 CFR Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (4B Siat.
948.63 Stal 108, 72 Stat. 967; 76 Stat 357, 40 U.S.C. 276¢), and described below:

(2) That sny payrolls otherwise under this contract required to be submitted for the sbove period are correct and complete;
that the wage rates for labarers or mechenics contained therein are not leas than the spplicable wage rates contained in any
wage determination incorporated into the contract; that the classifications set forth therein for esch laborer or mechanic con-
form with the work he performed.

(3) That sny apprentices employed in the above period are duly registered in a bona fide apprenticeship program registered
with a State spprenticeship agency recognized by the Bureau of Apprenticeship and Training, United States Department of
Labor, or if no such recognized agency exists in 8 State, sre registered with the Bureau of Apprenticeship and Training, United
States Depariment of Labor.

(4) That:

(e) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS
:] - In addition to the basic hourly wage rates paid to each laborer or mechanic listed in the above referenced pay-

roll, payments of fringe benefits as listed in the contract have been or will be made to sppropriste programs
for the benefit of such employees, except as noted in Section 4(c) below.

(b} WHERE FRINGE BENEFITS ARE PAID IN CASH

D- Each Laborer or mechanic listed in the above referenced payroll has been paid as indicated on the payroll,
an amount not less than the sum of the applicable basic hourly wage rate plus the amount of the required fringe
benefils as listed in the contract, except as noted in section 4(c) below.

(c) EXCEPTIONS

EXCEPTION (CRAFT) EXPLANATION

REMARKS

TiAME AND TITLE $IGNATURE

TWE WILFUL FALS/'FICATION OF ANY OF ThHE ABOVE STATEMENTS MAY SUBJECT TWE CONTRACTOR OR SUBCONTRACTOR TO
CivVih OR CRIMINAL PROSECUTION SEE SECTION G0 9F TITLE 18 AND SECTION 231 OF TITLE 31 OF THE UNITEC STATES
CODE

Form WH.348 (1/88) PURCHASE THIS FORM DIRECTLY FROM THE SUPT, OF DOCUMENTS SCL 03862
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RETAINED PERCENTAGE OPTION SECTION 00520

PAGE 1

DECLARATION OF OPTION FOR MANAGEMENT OF

STATUTORY RETAINED PERCENTAGE

I hereby elect to have the retained percentage of this Contract held in a
fund by the City of Seattle until thirty (30) days following the Date of

Acceptance.

Signed

Date

I hereby elect to have the City of Seattle invest the retained percentage
of the Contract from time to time as such retained percentage accrues and

in accordance with RCW 60.28.010, .020 and .050.

I hereby designate as the repository

for the escrow of said funds.

T e

I hereby further agree to be Euli;\}é§§6hsible for payment of all costs or
fees incurred as a result of placing said retained percentage in escrow and
investing it as authorized by statute. The City of Seattle shall not be

liable in any way for any costs or fees in connection therewith.

Signed

Date

SCL 03863
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ESCROW_AGREEMENT : SECTION00530

PAGE 1
Escrow lo.
Agency
Contract HNo.
ESCROW AGREEMENT
m — — —
(Bank or Trust Company)
(Branch)
(Address
The Undersigned, P .
. . R ‘ oy
herein referred to as ﬁ Corit}sa:-ior, has directed
253 = , hereinafier referred to as the

Agency, 0 Celli- iy y®u its warrants which shall be paysble to you and
the Contractor jaig¥ly. Such warrants are to be held and disposed of by
you in sccordance with the following instructions and upon the terms and
conditions hereinafier set forth.

INSTRUCTIONS

1, Warrants or checks made payable to you and the Contractor jointly
upon delivery to you shall be endorsed by you and forwarded for collection.
The moneys will then be used by you to purchase, as directed by the Con-
tractor, bonds or other securities chosen by the Contractor and approved
by the Agency. Attached is a list of cuch bonds, or other securities
approved by the Agency. Other bonds or securities, except stocks ray be
selected by the Contractor, subject to express written approval of the
Agency. Purchase of such bonds or other securities shall be in a form
which shall allow you alone to reconvert such bond or other securities
into money if you are required to do so by the Agency as provided in
Paragraph 4 of this Escrow Agreement.

2, Wnen and as interest on the securities held by you pursuant to

this agreement accrues and is paid, you shall collect such interest and

forward it to the Contractor at its address designated belew unless other-
wise directed by the Contractor. :

SCL 03864
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ESCROW _AGREEMENT SECTION 00530

PAGE 2

3. You are not authorized to deliver to the Contractor all or any
part of the securities held by you pursuant to this agreement (or any
moneys derived from the sale of such securities, or the negotiation of
the Agency's warrants) except in accordance with written instructions
from the Agency. Coampliance with such instructiona shall relieve you
of any further liability related theretoc.

4, In the event the Agency orders you to do so in writing, you shall,
within thirty-five (35) days of receipt of such order, reconvert into
money the securities held by you pursuent to this agreement and return
such money together with any other moneys held by you hereunder, to the
Agency.

5. The Contractor agrees to pay you as compensation for your sere
vices hereunder an injitial fee of

(s ), and an annual fee of

on e ¢ollection of
of all fees shall be the sole responsibilitf ¢
not be deducted from any property placed with

ment until and unless the Agency dir<@ks the
of the securities and moneys helgm
a first lien upon such propert x‘""'
burse yourself from such p

you hereunder. Payment

pursuant to this agree-
ease to the Contractor
re whereupon you shall be granted
7 nd shall be entitled to reim-

or the entire amount of your fees as
provided for herein abo % event that you are made a party to any
litigation with respec property held by you hereunder, or in the
event that the copgditio this escrow are not promptly fulfilled or
that you are requ £0 Yender any service not provided for in these in-

-~ Struetions e is any assignment of the interests of this escrow
or any moj¥ri hereof, you shall be entitled to reasonable compen-
sation fo c extra.ordina.ry services from the Contractor and reimbursee~
ment for sts and expenses, including attorney fees occasioned by

such default, dela.y, controversy or litigation.

6. This agreement shall not be binding until executed by the Con-
tractor and the Agency and accepted by you.

7. This instrument contains the entire agreement between you, the
Contractor and the Agency with respect to this eserow and you are not a
party to nor bound by any instrument or agreement other than this; you
shall not be required to take notice of any default or any other matter,
nor be bound by nor required to give notice or demand, nor required to
take any action whatever except as herein expressly provided; you shall
not be liable for any loss or damage not caused by your own negligence
or willful misconduct,

—

SCL 03865
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ESCROW AGREEMENT SECTION 00530
PAGE 3.

8. The foregoing provisions shall be binding upon the assigns,
gucceasors, personal representatives and heirs of the parties hereto.

The undersigned have read and hereby approve the instructions as
given above governing the administration of this eserovw and do hereby

execute this agreement of this day of , 19 .
{Contractor) {Agency)
By By,
(Title)
(Address) éff;_
The above escrow insﬁa?h’ﬁ‘ s received and accepted this
day of wéﬁg_, 19 .
"¢
T 5
By
(Authorized Signature)
SCL 03866
CTY0048853
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MINIMUM WAGE RATES SECTION 00660

1.01

1.02

1.03

— 1.4

PAGE 1

MINIMUM HOURLY RATE OF WAGE

This contract is subject to Chapter 39.12 RCW relating to prevailing wages
on public works.

All laborers, workmen or mechanics shall be paid not less than the minimum
hourly rate of wage established by the Industrial Statistician for each job
classification, provided that nothing herein contained shall be construed
to prohibit the Contractor or any subcontractor from paying any laborer,
workman or mechanic, wages in excess of such established minimum rates.

CONTRACTOR TO ASCERTAIN PREVAILING WAGE RATE

It is the sole responsibility of the Contractor to assign the appropriate

classification to all laborers, workmen or mechanics who will perform any

work pursuant to this contract, and to ascertain the applicable prevailing
rate of wage for each such classification.

Current prevailing wage data can be obtained by the Contractor from the
Industrial Statistician of the Department of Labor and Industries,
Industrial Relations Division, General Administration Building, Olympia,
Washington 98504, (206) 753-4019.

EFFECTIVE DATE FOR.DETERMINATION OF PREVAILING WAGE RATE

In accordance with WAC 296-127-011, the effective date for determination of
prevailing wages by the Department of Labor and Industries will be the date
of bid opening. The prevailing wages so determined will remain unchanged
for the duration of Contract.

HOURS OF LABOR AND OVERTIME

Pursuant to WAC 296-127-022, work performed on Public Works contracts with
bid due dates of June 9, 1988 and thereafter, will not require the payment
of overtime rates for the first two hours worked in excess of eight hours
per day when:

The Industrial Statistician has determined that the prevailing wage
rates are those which are stipulated in a collective bargaining
agreement that permits a 4-10 work week without the payment of overtime
rates for the two hours worked in excess of eight hours per day and
The workers are covered under a collective bargaining agreement or
The workers are not members of a collective bargaining
organization which is signatory to the collective bargaining

agreement, but they have signed an agreement to work under the
specified counditions.

SCL 03867
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MINIMUM WAGE RATES SECTION 00660
PAGE 2

Paragraph 1.04 (Continued)

The Industrial Statistician has determined that the prevailing rate of
wage does not require the payment of overtime for the first two hours
in excess of eight hours per day and the workers have signed an
agreement to work under that condition.

For the purpose of this rule an agreement must:

Have been authorized by employees who bargained collectively with their
employers through representatives of their own choosing or

Be obtained in writing and
Be obtained individually from each employee and
Obtained separately for each Public Works project and

Obtained from each employee before he or she starts work on a Public
Works project

Obtained voluntarily.

It is prohibited to work more than tenm hours in any calendar day on a
public works project except in cases of extraordinary emergency, such as
danger to life or property.

1.05 PREVAILING WAGE

The following hourly rates and fringe benefits were established prevailing
rates of wage in King County for the classifications listed, These rates
and fringe benefits were current on July 1, 1988 but are subject to change
and may not be the prevailing rates of wage at the date of bid opening.

HOURLY SCALE OF WAGES - 1988

Job Classification Per Hour

ASBESTOS WORKERS:

Mechanic $21.07
Health & Welfare 1.24
Pension Fund 1.95
Occupational Health & Research Fund 0.03
Apprentice Fund 0.08

CERTIFIED ASBESTOS ABATEMENT WORKERS $14.96
Health & Welfare 1.75
Pension 1.55
Training Fund 0.13
SCL 03868
CTY0048855
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MINIMUM WAGE RATES SECTION 00660

PAGE 3
Job Classification Per Hour
BOILERMAKERS
Boilermaker - Blacksmith - Storage Tank Erection & Repair $19.67
Health & Welfare 2.15
Pension 1.25
Vacation 1.00
Apprenticeship 0.10
BRICKLAYERS AND MARBLE MASONS
Bricklayer - Blocklayer 19.12
Caulkers, Cleaners, Tuck Pointers 19.12
Marble Mason, Stone Mason 19.12
Health & Welfare . . 1.47
Pension Fund 1.55
Apprenticeship . 0.16
CARPENTERS :
"Acoustical Workers . 18.03
Bridge, Dock & Wharf Builders, Piledrivers 18.07
Carpenter - Drywall Applicator 17.87
Carpenters on Creosoted Material 17.97
Floorfinishers, Floorlayers, Floorsanders, Sawfilers.
Shinglers, Stationery Power Saw Operators and
Stationery Power Woodworking Tools 18.00
Health & Welfare 1.50
Pension , 1.40
Apprentice Fund 0.06

Overtime Rates

All hours worked in excess of 8 hours per day or 40 hours per week,
Monday through Friday, and all hours worked on Saturday {except make up
days) shall be paid at one and one-half times the regular rate of pay.

All hours worked on Sundays and Holidays shall be paid at double the
regular rate of pay.

SCL 03869
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MINIMUM WAGE RATES

SECTION 006560

PAGE 4
Job Classification Per Hour
CEMENT MASONS:

GROU? 1 $§18.41
Application of Sealing Compound Curing Concrete
Concrete Paving Patching Concrete
Curb and Gutter Sidewalks
Cement Mason-Building General

GROUP II $18.66

Composition Mastic, Finish Colored Concrete, Hand Power Grinder, Gunite

Nozzleman, Power Tools {(Grinders and all others).

Application of Underlayment, Concrete Saw (Self-powered), Epoxy, Plastic,

Sandblasting Architectural Finish, Tunnel Workers.

GROUP III

$19.91

Trowel Machine on colored slabs, Composition or Ralman Floors

Health & Welfare
Pension
Training Fund

COMMUNICATION TECHNICIANS:

Journeyman Electronic Technician

DIVERS & TENDERS:

Assistant Tender
Divers - up to 50 feet depth
Tenders
Health & Welfare
Pension
Apprentice Fund

DRYWALL FINISHERS:

Drywall Taper
Health/Welfare/Dental
Pension
Apprentice Training

1‘60
1.75
0.10

12.86

12.86

17.82
43.85
18.87
1.50
1.40
0.06

18.43
1.70
0.85
0.10

SCL 03870

CTY0048857

SEA289336



MINIMUM WAGE RATES SECTION 00660

PAGE 5
Job Classification Per Hour
ELECTRICIANS:
Cable Splicer - Foreman $21.03
Construction Stockman 10.29
Electrician, Wireman 19.12
Health & Welfare 0.985
Pension - NEBF - 37 of the hourly rate
Apprentice Fund 0.10
Pension (Local) 2.30
Pension - Local (Const. Stockman) 1.00
ELECTRICIANS - LINE CONSTRUCTION:
GROUP 1 $23.08
Cable Splicer Foreman
GROUP 2 ' : $21.68
Cable Splicer - Pole Sprayer Leadman - Line Crew Foreman
GROUP 3 . $19.59
Heavy Line Equipment Man - Lineman
Pole Sprayer - Welder, Certified
GROUP & $16.89
Line Equipment Man
GROUP 5 $14.78
Head Groundman ’
Jackhammerman - Powderman
GROUP 6 $13.90
Groundman - Holedigger
Health & Welfare 1.25
Pension - Groups 1, 2, 3 2.30
All others 1.50
NEBF 3% of hourly rate
Apprenticeship 1/2% of hourly rate
ELEVATOR CONSTRUCTORS:
Constructor 14.00
Mechanic 20.00
Mechanic in Charge 22,50
Probationary Constructor 10.00
Health & Welfare 2.445
Pension 1.79
Educational Fund 0.085
Vacation under 5 years, 6% hourly rate
5 Years and over, 8% hourly rate
SCL 03871
CTY0048858
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MINIMUM WAGE RATES

SECTION 00660

Job Classification

FENCE ERECTORS AND FENCE LABORERS:

Fence Erector
Fence Laborer
FLAGGERS:
Flagger
Fringe Benefits
GLAZIERS:
Journeyman
Apprentice Training
Health & Welfare
Holidays

Pension
Vacation

INSULATION APPLICATORS:

Journeyman
Health & Welfare

Pensgion
Training Fund

IRON WORKERS:

Burners - Ironworkers - Welders

Ornamental - Reinforcing
Riggers - Structural

Apprenticeship
Health & Welfare
Pension

Annuity

PAGE

Per Hour

$13.00
10.95

10.78
3.43

16.99

0.18
0.75
0.46
1.75
1.02

14.22

1.50
1.40
0.06

18.26
18.26
18.26

0.25
2.36
2.15
0.45

Overtime -~ the first 2 hours in excess of 8 hours per day, Monday through
Friday, and the first 10 hours on Saturday shall be paid at one aund one-half

times the regular rate of pay.

Sundays and holidays shall be paid at double the regular rate of pay.

6

All other overtime hours and all hours worked on

SCL 03872
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PAGE 7
Job Classification Per Hour
LABORERS:

GROUP I $ 8.46
Window Cleaner

GROUP 2 $10.78
Batch Weighman Pilot Car
Crusher Feeder Toolroom Man {at job site)

GROUP 3 $15.46
Ballast Regulator Machines Gabian Basket Builder
Carpenter Tender General Laborer
Cement Finisher Tender Crinders
Chipper—Chuck Tender Pot Tender
Cleaning Laborer Powderman Helper
Concrete Form Stripper Stake Hopper
Curing Concrete . Topman - Tailman
Demolition: Wrecking & Moving Tugger Operator

(including Charred Material) Vibrating Screed (Air, Gas
Epoxy Technician Or Electric)

GROUP 4 $15.94

Asphalt Raker

Cement Dumper - Paving

Concrete Saw Operator

Driller-Wagon & Air Trac Operator

Faller & Bucker-Chain Saw

Grade Checker & Transit Man

High Scaler - Hod Carrier

Jackhammer

Manhole Builder

Nozzleman (concrete pump,
green cutter when using
combination of high pressure
air & water on concrete &
rock, sandblast, gunnite,
shotcrete) water blaster

GROUP 5

Pavement Breaker, 90 lbs. & over
Pipe Reliner (not insert type)
Pipe Layer & Caulker
Railroad Spike Puller (power)
Spreader (concrete)
Spreader - Clary Power or
similar types
Tamper (multiple & self propelled)
Tamper & Similar Electric &
Air Operated Tools
Timberman - Sewer (Lagger, Shorer
& Cribber)
Track Liner (Power)
Vibrator
Well Point Man

$16.30

Cassion Worker
Miner

Foreman: Fifty cents per hour
supervised
Health & Welfare
Pension
Training Fund

Powderman
Re-Timberman

above the highest laborer's classification

1.75
1.55
0.13

SCL 03873
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MINIMUM WAGE RATES

SECTION 00660

Job Classification

LABORERS (SEWER AND WATER LINE CONSTRUCTION):

General Laborer
Pipelayer
Topman

Health & Welfare
Pension
Training Fund

LANDSCAPE CONSTRUCTION:

Irrigation and Landscape Plumbers
Irrigation and Landscape Power Equipment Operators
Landscaping or Planting Laborers 2
Total Hourly Benefits - Landscape Laborer
Landscape Plumber
Landscape Equipment Operator

LANDSCAPE GARDENER:

*(Maintenance Only): Federal Minimum Wage (3.35)
LATHERS:

Journeyman
Foreman 2 to 5 men
6 to 9 men
10 men or more

Health & Welfare
Apprenticeship
Pension

PAGE 8

Per Hour

$14.38
14.86
14.72

10.62
11.18
8 046
3.30
3.25
3.95

SCL 03874
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PAGE 9
Job Classification Per Hour
PAINTERS:
Brush, Roller, Paperhanger $17.24
Steeples, Tower 17.99

Industrial Painter includes: Steam Cleaner, Power

Wash (over 2000 psi), Bridge, Epoxy, Toxic Spray,

Sandblast (pot tender - brush rate), Steel, Tank,

Suspended Scaffolding, pipes, industrial work in

industrial plants 17.64
Foreman - .75/hour over the highest paid Journeyman on the job
General Foreman - $1.00 over highest paid on the job

Health & Welfare/Dental 1.70
Pension Fund. ) 0.96
Apprentice Fund 0.06

Overtime - All hours worked in excess of 8 hours
per day or 40 hours per week shall be paid
at 1 1/2 times the regular rate

PLASTERERS ¢
Journeyman 18.26
Health & Welfare 1.62
Pension Fund 2.00
Apprenticeship Fund 0.25

PLUMBERS & PIPEFITTERS:

Commercial Pump Installers 19.25
Foreman 21.18
General Foreman 22.14
Journeyman Plumber & Pipefitter 19.25
Welder 19,25
Dental 0.41
Health & Welfare 1.45
Pension 2.45
Vacation 2.75
Apprenticeship 0.18
SCL 03875
CTY0048862
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PAGE 10
Job Classification Per Hour
POWER EQUIPMENT OPERATORS:
GROUP I $18.73

Cableways

Crane - overhead, bridge type 45 tons through 99 tons

Crane over 45 tons up to 100 tons or over 150' of boom including jib
Helicopter Winch

Loader, Overhead 6 yards up to 8 yards

Mucking Machine

Quad 9 and similar D-10 and HD-4l

Remote Control Operator om rubber-tired earth moving equipment
Rollagon

Scrapers, Self-Propelled 45 yards and over

Shovels, Backhoes over 3 yards to 6 yards

Slipform Pavers

Tower Crane -

Transporters, all track or truck type

GROUP 1A $19.23

Crane - overhead, bridge type 100 tous and over

Cranes 100 tons and over or 200' of boom including jib and over
Loader 8 yards and over

Shovels and attachments 6 yards and over

GROUP II $18.29

Bump Cutter

Chipper : ' - o LT e
Concrete Batch Plant Operator

Crane - overhead, bridge type 20 thru 44 tons

Cranes 20 tons up to 45 tons

Crushers

Derrick

Drilling Machine

Finishing Machine

Leadman Mechanic 30¢ over Mechanic

Loaders, Overhead under 6 yards

Locomotives, all

Mechanics, all

Mixers, Asphalt Plant

Motor Patrol Graders - finishing, bluetops, pulling slopes, ditches, etc.
Pave or Curb Extruder (asphalt and concrete)
Piledriver

Pump Truck mounted concrete pump with boom attachment
Roto-Mill Pavement Profiler

Scrapers, Self-Propelled under 45 yards

Screedman

Shovels, Backhoes 3 yards and under

Sub-grader = Trimmer

Tractor, Backhoe over 60 H.P.

SCL 03876
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Job Clagsification Per Hour

POWER EQUIPMENT OPERATORS: (Continued)

GROUP III $17.93

Conveyors

Cranes, up to 20 toms

Dozers, D-9 and under, Yo-Yo, Pay Dozer
Equipment Service Engineer

Fork Lifts

Hoists, Air Tuggers, etc.

Hydra Lifts/Boom Trucks over 10 tons
Loaders - Elevating Type

Motor Patrol Grader — non—-finishing
Oiler Driver on Truck Crane

Rollers, on Plant, road mix, or multilift materials
Saws, Concrete

Scrapers - Carry all, Concrete
Spreaders, Blaw Knox, etc.

Tractor, Backhoe, 60 HP and under
Trenching Machines

GROUP IV $15.83

A-Frame Crane, 10 tons and under
Assistant Engineer

Bobcat - Brooms

Compressors

Grade Checker and Stakeman

Hydra Lifts/Boom Trucks 10 toms and under
0il Distributors, blower, etc.
Pavement Breaker

Permanent Shaft-type Elevators
Posthole Digger, Mechanical

Power Plant

Probe Tender (Roto Mill)

Pumps, water

Roller, other than plant road mix
Wheel Tractors, Farmall Type

Health & Welfare $ 1.95

Pension 2.00

Training Fund 0.26

Foreman — $0.50/hour over highest classification under his supervisor

Overtime - All work performed in excess of 8 hours per day or 40 hours
per week Monday through Friday, and all work performed on
Saturdays (except when worked as a make up day) shall be
paid at 1% times the regular rate. All work performed on
Sundays and holidays shall be paid at double the regular
rate of pay.

SCL 03877
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Job Classification Per Hour
POWER EQUIPMENT OPERATORS (SEWER & WATER CONSTRUCTION):
GROUP 1 $17.42

Back Filler

Backhoe (780 case type & larger
with attachments)

Clam

Crane

Ditching Machine

Dozer (all Cat type D-3 & larger)

Dragline

GROUP 2

Front End Loader (2 yds. and over)
Mechanic

Mechanic Welder

Motor Grader

Screed

Shovel (3 yds. and under)

Side Boom (all Cat type D-3 & larger)

$16.925

Backhoe (680 case type and
smaller with attachments)

Bending Machines

Boom Truck (statiomnary)

Boring Machine

Compactors

Mechanical Greaser (large grease truck)
Paving Machines

Pot Fireman (engine operated above 3 bbl)
Rollers

Service Plow

Side Boom (any type smaller than

Dozer {any type smaller than cat D-3)

Cat D-3) T Tractair =~ —. o e——
Drills (Leroi type ) Well Point System [
Front-End Loader (under 2 yd.)

Gin Truck
GROUP_3 $14.96
Air Compressor Oiler
Chain Type Ditcher (Ditch Witch)  Pump
Concrete Saw Welding Machine
Oil-Greaser
Health & Welfare $1.95
Pension 2.00
Training Fund 0.26

Overtime - all work performed in excess of 8 hours per day or 40 hours per week
and all work performed on Saturdays (except make-up days) and Sundays shall be
paid at one and one-half times the regular rate of pay. All work performed on
holidays shall be paid at double the regular rate of pay.

SCL 03878
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Job Classification Per Hour
REFRIGERATION AND AIR CONDITIONING MECHANICS:
Journeyman $18.27
Health & Welfare 1.25
Pension 2.18
Vacation 2.18
Apprenticeship 0.16
Dental 0.41
ROOFERS & WATERPROOFERS:
Journeyman 18.85
Tile & Slate Roofers 19.10
Irritable Bituminous Materials 21.85
Foreman - 75 cents per hour over highest classification
supervised
Health & Welfare 1.20
Pension Fund 1.30
Apprenticeship 0.07
SHEETMETAL WORKERS:
Foreman 22.70
Journeyman 21.00
Material Man 14.00
Health & Welfare 1.35
Pension Fund 1.80
Apprenticeship 0.16
SASMI - 3%
SIGN HANGERS AND SIGN PAINTERS AND CONSTRUCTION MEN:
Production - Silk Screener 7.82
Construction "B" 7.91
Sign Hanger and Construction Man 15.63
Shop Person 4.99
Sign Painter 18.39
Silk Screener 12.16
Dental 0.17
Health & Welfare 1.19
Pension 1.05
scL 03879
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SECTION 00660

Job Classification

SOFT FLOOR LAYERS:

Carpet Layers - Linoleum Layers
Plastic, Resilient, Metal Tile Layer
Seamless Surface Coating Installer

Aprenticeship

Health & Welfare
Pension

SPRINKLER FITTERS —~ FIRE PREVENTION:

Journeyman
Apprenticeship
Health & Welfare
Pension

SUNSCREEN INSTALLERS AND WINDOW TINTERS:

Sun Screen Installers
Window Tinters
Health & Welfare
Pension
Vacation and Holiday Pay

SURVEYORS:

““Chain Person T ——
Instrument Person (Junior Engineer) s
Party Chief (Assistant Engineer)

Total Hourly Benefit - Party Chief
Total Hourly Benefit - Instrument Person
Total Hourly Benefit - Chain Person

PAGE 14

Per Hour

17.30
17.30
17.30

0.17
1.16
1.50

21.49
0.185
2,05
6.10

11.20
11.20
0.34
0.30
0.60

SCL 03880
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Job Clagsification Per Hour
TEAMSTERS ¢

A-Frame or Hydralift trucks or similar equipment when A-Frame

or hydralift or similar equipment is in use $17.89
Buggymobile and similar 17.58
Bulk Cement Tanker 17.74
Bull Li€fts, or similar equipment used in loading or unloading
trucks, transporting materials on jobsites: Warehousing 17.41
Bull Lifts, or similar equipment used in loading or unloading

trucks, transporting materials on jobsites: Other than

warehousing 17.41
Bus or employee haul 17.41
Dumpster and similar equipment:

Tournorockers, Tournowagon, Tournotrailer, Cat DW Series,

Terra Cobra, LeTourneau, Westinghouse, Athey Wagon, Euclid,

Two & Four-Wheeled Power Tractor with trailer and similar

top-loaded equipment transporting material § performing

work in Teamster jurisdictiom: Dump Trucks, side, end and

bottom dump, including Semi Trucks and trains or

combinations thereof: Up to and including 5 yards 17.31

Over 5 yards to and incl. 12 yards 17.53

Over 12 yards to and incl. 16 yards 17.69

Over 16 yards to and incl. 20 yards 17.74

Over 20 yards to and incl. 30 yards 17.91

Over 30 yards to and incl. 40 yards 18.07

Over 40 yards to and incl. 55 yards 18.23
Escort Driver 12.25
Explosive Truck (Field Mix) and Similar Equipment 17.63
Flaherty Spreader 17.74
Flatbed Truck, Dual Rear Axle 17.52
Flatbed Truck, Single Rear Axle 15.50
Fuel Truck, Grease Truck, Greaser, Battery Service Man and/or

Tire Service Man 17.71
Hyster Operators (Hauling Bulk Loose Aggregates) 17.58
Leverman and Loaders at Bunkers and Batch Plants 17.31
Lowbed and Heavy Duty Trailer: Over 100 tons gross 18.07
Lowbed and Heavy Duty Trailer: Under 50 tons gross 17.63
Lowbed and Heavy Duty Trailer: 50 tons gross to and including

100 tons gross 17.91
Mechanic 17.75
Mechanic Helper 17.16
0il Distributor Driver (Road) 17.74
Pick-up Truck 15.50
Scissors Truck 17.41
Slurry Truck Driver 17.63
8no-Go and Similar Equipment 17.63
Straddle Carrier (Ross, Hyster and Similar) 17.58
Swamper 17.31
Team Driver 17.36
Tractor, Small Rubber-Tired (when used within Teamster

jurisdiction) 17.41

SCL 03881
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Job Classgification Per Hour
TEAMSTERS: (Continued)
Transit-mix Used Exclusively in Heavy Construction:
Over 20 yards $18.76
Over 16 yards to and incl. 20 yards 18.60
Over 12 yards to and incl. 16 yards 18.44
Over 10 yards to and incl. 12 yards 18.28
Over 8 yards to and incl. 10 yards 18.11
Over 6 yards to and incl., 8 yards 17.95
Over 4)s yards to and incl. 6 yards 17.79
0 yards to and incl. 4% yards 17.62
Vacuum Truck 17.41
Warehouseman and Checkers 17.31
Water Wagon and Tank Truck: Up to 1,600 gallons 17.41
Water Wagon and Tank Truck: 1,600 gallons to 3,000 gallons 17.58
Water Wagon and Tank Truck: Over 3,000 gallons 17.74
Winch Truck: Dual Rear Axle 17.63
Winch Truck: Single Rear Axle 17.41
Wrecker, Tow Truck and Similar Equipment 17.41
Health and Welfare 1.89
Pension _ 1.82
TERRAZZO WORKERS & TILE SETTERS: 18.35
Health & Welfare 1.47
o ____ Pension 1.55
--—-Traiming-Fund 0.16
—
TILE, MARBLE & TERRAZZO FINISHERS: 16.01
Pension Fund » 0.75
Health & Welfare 1.47
TRAFFIC CONTROL STRIPERS:
Journeyman Pavement Striper 17.15
Foreman 20.12
Health & Welfare 1.70
Pension 0.50
Apprentice Training 0.06
SCL 038g;
CTY0048869
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Job Classification

TREE TRIMMERS:

(Chipperman)

Spray Foreman

Spray Man

Tree Trimmer

Tree Trimmer Foreman
Tree Trimmer Groundman

MINIMUM WAGE RATES SECTION 00660

PAGE 17

Per Hour

$12.28
16.60
12.28
15.35
17.77
10.75

Overtime - All hours worked in excess of 8 hours per day or 40 hours
per week, Monday thru Friday, and all hours worked on Saturdays,
Sundays and Holidays shall be paid at double the regular rate of pay.

Chipperman wages to be used only for employees hired as "Chipper
Operators” in the. industry three years prior to February 1, 1985.
Employees hired between 2/1/85 and 9/1/87 to perform Chipperman work

must be registered as Apprentice Tree Trimmers or they must be paid

Journeyman Tree Trimmer prevailing wages.

Effective 9/1/87 Tree Trimmer Groundman may also perform Chipperman

work.

Apprenticeship
Health and Welfare
Pension — National

1/2% of hourly rate
1.25
3% of hourly rate

Pension: Local - Tree Trimmer Foreman

Tree Trimmer, Spray Foreman 2.00
Pension: Local - All Others 1.30
WELL DRILLERS:
Helper - Oiler 9.00
Irrigation Pump Installers - Well Driller 11.15
SCL 03883
CTY0048870
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1.01 DEFINITIONS AND SYMBOLS

A,

ABBREVIATIONS AND SYMBOLS

Standard abbreviations and symbols common to the fields of engineering and
construction are used throughout the Contract Documents without further
definition. Such use may describe materials, provide dimensions or umits
of measure, or identify construction features. Additional abbreviations
shall be as listed in the Construction Specifications Institute Manual of
Practice. Where there is a discrepancy between the abbreviations and sym-
bols listed in CSI's Manual of Practice and the Contract Documents, the
listing included with the Contract Documents shall prevail.

When used in the Proposal to define items of work and units of measurement,
the abbreviations used shall be construed to mean the full expression.

Welding symbols shall be construed to mean the definition as currently
published by the American Welding Society.

DEFINITIONS OF TERMS

Wherever used in these General Conditions or in other parts of the Contract
Documents, the following words and terms or pronouns in place of them will
have these meanings. Words importing the singular only also include the
plural and vice versa where the context requires,

1. ADDENDA
Written or graphic instruments, issued prior to the bid opening, which
modify or interpret the Bidding Documents by additions, deletions,

clarifications, or correctionms.

2. ADDITION TO CONTRACT PRICE

The amount added to the Contract Price by Change Order.

3. ADDITIVE
A supplemental unit of work or group of bid items, identified
separately in the Proposal, which may, at the discretion of the Owner,

be awarded in addition to the basic amount bid should sufficient
funding be available.

4. AWARD OF CONTRACT

The formal decision of the Owner to accept the Bid of the lowest and
best Bidder for the Work.

SCL 03884
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Paragraph 1.0l - B (Continued)

5. BID

The written offer of a Bidder, executed pursuant to the Bidding
Documents, to perform the Work covered by the Contract for a specific
price.

6. BIDDER

Any individual, partnership, firm, corporation, or joint-venture that
submits a Bid. When required by law, or otherwise, such individual,
partnership, firm, corporatiom, or joint—venture shall be prequalified.

7. BIDDING DOCUMENTS

Bidding Requirements, Contract Forms and Conditions of the Contract,
the Specifications (Divisions 1-16), the Proposal, Drawings and
Addenda.

8. BID GUARANTY
Bid bond, cashier's check or certified check accompanying the Bid as a
guaranty that the Bidder will enter into contract with the Owner for

performance of the Work if the Bidder is awarded the Contract.

9. CHANGE ORDER

A vwritten order to the Contractor, issued by the Engineer after execu-
tion of the contract, authorizing an addition, deletion, or revision in
the Work within the scope of the Contract Documents, and establishing
the basis of payment and time adjustments for the work affected by the
change.

10. CLAIM
A request, or demand, from the Contractor to the Owner for compensation
or adjustment to Contract Time in accordance with the provisions of the
Contract Documents.

11. CONDUIT
A tube for receiving and protecting electrical wires.

12. CONSULTANT
A licensed registered engineer or architect or an authorized member of

a licensed consulting firm or organization retained by the Owner for
design and or the construction engineering of the Work.

SCL 03885
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Paragraph 1.01 - B (Continued)

13.

L4.

15.

16.

CONTRACT

The written form of agreement between the Owner and the Contractor
setting forth the obligations of the parties thereunder including, but
not limited to, the performance of work, the furnishing of labor and
materials, the basis of payment, and the time of completion.

CONTRACT AMOUNT

The total moniee payable to the Contractor under the terms and con-
ditions of the Contract Documents.

CONTRACT DOCUMENTS

The entire agreement between the Owner and the Contractor. The
Contract Documents consist of:

A. The Contract.
B. The Notice to Proceed,

€. The Bidding Requirements, Contract Forms and Conditions of the
Contract.

D. The General Requirements and the Technical Provisioms. (Division

1-16).

E. The Bid Drawings.

F. The Addenda.

G. The Contractor's Bid (including documentation accompanying the
Proposal and any post-Bid documentation submitted prior to the
Award approved for inclusion in the Contract by the Owner).

H. The Performance Bond.

I. Supplementary Drawings.

J. All Modifications issued after execution of the Contract.

The Reference Drawings, Contractor's Drawings, and the Appendices to
the Bidding Documents do not form part of the Contract Documents.

CONTRACTOR

The individual, firm, joint-venture, partnership, or corporation, and
such heirs, executors, administrators, successors, and assigns, or
their lawful agent under the Performance Bond, constituting onme of the

principals to the Contract and undertaking to perform the Work herein
specified.

SCL 03886
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Paragraph 1.0l - B (Continued)

17.

18.

19.

20.

21.

22.

23.

24.

25,

CONTRACT PRICE

The total price of the proposed work at time of Award of Contract.

CONTRACT TIME

The time period in Days stated in the Contract, or established by a
definite date for completion of the Work. The Contract Time can be
adjusted by time extensions approved by the Ownmer.

DATE OF ACCEPTANCE

The date certified in writing by the Owner when all requirements of the
Contract Documents have been met.

DATE FOR COMPLETION-

The definite date established by issue of Notice to Proceed when the
scheduled work is to be satisfactorily completed in accordance with the
Contract Documents.

DATE OF COMPLETION

The date certified in writing by the Engineer when the Work has been
satisfactorily completed in accordance with the Contract Documents.

DATE OF CONTRACT

The date stated on the face of the Contract.

DATE OF SUBSTANTIAL COMPLETION

The date certified in writing by the Engineer when the Work or a
designated portion thereof is sufficiently complete in accordance with
the Contract Documents as to allow the Owner to occupy and use the Work
or designated portion thereof for the purpose for which it is intended.
DAY

A calendar day of twenty-four hours measured from midnight to the next
midnight,

DISPUTE

The lack of agreement between any parties that have obligations, duties
or responsibilites under the terms of the Contract Documents,

sCL 03887
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26. DRAWINGS (PLANS)

27.

28,

29.

30.

Any drawings approved for use in connection with the Contract. The
terms "drawings" and "plans" are synonymous.

A. Bid Drawings. Drawings which show the Work to be completed under
the Contract Documents.

B. Contractor's Drawings. Drawings to be supplied by the Contractor,
including Working Drawings and Field Detail Drawings.

C. Supplementary Drawings. Drawings furnished to the Contractor by
the Engineer as construction progresses.

D. Reference Drawings. Drawings which are supplied with the Contract
Documents for information only.

E. Working Drawings (Shop Drawings). Drawings or details furnished
by the Contractor or the Contractor's Vendor to explain in detail
specific portions of the Work. The terms "working drawings" and
"shop drawings" are synonymous.

F. Field Detail Drawings. Drawings and related bills of material
prepared by the Contractor to detail the comstruction, including
concrete lift drawings, reinforcing steel placing drawings,
electrical conduit routing drawings and piping bills of material.

DUCT (DUCT BANK)

Two or more conduits, encased in sand or concrete located underground
for electrical distribution.

DUCT RUN

A single conduit directly buried or encased in sand or concrete located
underground for electrical distribution.

EASEMENT

A vested or acquired right, legally documented, allowing use of land,
other than as a tenant, for a specific purpose.

ENGINEER

A, The chief executive officer, or authorized assistant, of a City
Department or division, who is currently a licensed registered
Engineer of the State of Washington, acting directly or through
duly authorized representatives in the administrative management
of the Contract.

SCL 03888
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31.

32.

33.

34.

35.

B. An independent engineering partnership or corporatiomn, legally
authorized to act as adviser and comsultant to the Owner on engi-
neering matters relating to the Contract.

EXTRA COST

An approved increase in the compensation to be paid to the Contractor
for any act or happening or cause beyond the control of the Contractor
which results in unscheduled expenditure by the Contractor.

EXTRA WORK

Contract operations authorized by alterations or additions to the Drawings
and Specifications for which no price is provided in the Contract Documents.

FURNISH

Perform all requirements and pay all expenses, including those for labor,
materials, tests, plant, and overhead necessary to obtain a specified
item, article, or piece of apparatus or equipment and to deliver it to

a geographical locationm, designated in the Contract Documents.

HOLIDAYS

Recognized Holidays for the City of Seattle are:

the first day of January;

the third Monday of January, being the anniversary of the birth of
Martin Luther King, Jr.;

the twelfth day of February, being the anniversary of the birth of
Abraham Lincoln;

the third Monday of February, being the anniversary of the birth of
George Washington;

the last Monday of May, known as Memorial Day;

the fourth day of July, being the anniversary of the Declaration of
Independences

the first Monday in September, known as Labor Day;

the eleventh day of November, known as Veteran's Day;

the fourth Thursday in November, known as Thanksgiving Day;

the day immediately following Thankagiving Day; and

the twenty-fifth of December.

When any recognized Holiday falls on a Sunday, the following Monday
shall be a Holiday. When any recognized Holiday falls on a Saturday,
the preceding Friday shall be a Holiday.

INSPECTOR

The Engineer's authorized representative assigned to make detailed
inspections of the work.

SCL 03889
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36.

37.

38.

39.

40.

41,

42.

43,

JOBSITE

The areas in and around the Work designated by the Owner for opera-
tions by the Comtractor.

JOINT-VENTURE

An association of two or more businesses authorized by documentation to
act as a Contractor or as a subcontractor in carrying out all or a
definite portion of the contract.

LABORATORY

The official laboratory of the Owner or other laboratories authorized
by the Owner to test work, soils and materials.

LIQUIDATED DAMAGES

The amount prescribed in the Contract Documents to be paid to the
Owner, or to be deducted from.any payments due or to become due the
Contractor, for each day of delay in completing the whole or any
specified portion of the Work beyond the Contract Time allowed in the
Contract; such compensation shall not be construed as a penalty.

MAJOR CONTRACT ITEM

Any item in the Proposal for which the amount bid is 10 percent or more
of the Contract Price.

MINOR CONTRACT ITEM

Any item in the Proposal for which the amount bid is less than 10 per-
cent of the Contract Price.

MINORITY, MINORITIES, OR MINORITY PERSON

Ethnic persons of color, including but not limited to American Indians,
Asians (including, but not limited to, Chinese, Filipinos, Japanese,
Koreans, Pacific Islanders and Samoans), Blacks, Hispanics, and Native
Alaskans.

MODIFICATION

Any of the following:
A. A vritten amendment to the Contract Documents signed by both parties,
B. A Change Order,
C. A written clarification or interpretation issued by Engineer, or
D. A written order for a minor change or alteratiom in the Work
issued by Engineer.

A Modification may be issued only after execution of the Contract.
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Paragraph 1.01 - B (Continued)

44-

45.

46.

47.

48,

49.

50.

51.

NOTICE OF AWARD

The Written Notice from the Owner to the successful Bidder signifying
Owner's acceptance of the Bid.

NOTICE TO PROCEED

The Written Notice from the Owner to the Contractor authorizing and
directing the Contractor to proceed with the Work and establishing the
date on which the Contract Time begins.

OWNER

The City of Seattle, acting through its Board of Public Works.

PERFORMANCE BOND

The approved form of security furnished by the Contractor in which a
Surety guarantees to the Owner that the Work will be performed in
accordance with the Contract Documents.

PROPOSAL

The forms on which the written offer of the Bidder is made.

PROTECTED CLASSES

Persons or groups of persons who may be discriminated against because
of race, color, sex or the presence of any sensory, mental or physical
handicap and includes but is not limited to women, Blacks, Asians
(Japanese, Chinese, Filipino, Korean, Samoan) Native Americans, Aleuts
and Hispanics (Spanish Americans, Mexican Americans, Chicanos, Puerto
Ricans) and other ethnic minority groups.

SPECIFICATIONS

Those portions of the Contract Documents in Division 1 to 16 which con-

sist of written technical descriptions of materials, equipment,

construction systems, standards, and workmanship as applied to the Work.

Divisions 1 to 16 are to be consistent with the 1983 Edition of
Masterformat published jointly by CSI (Construction Specifications
Institute) and CSC (Construction Specifications Canada).

SUBCONTRACTOR |

An individual, firm, partnership, corporation or joint venture, to whom
the Contractor with the prior written approval of the Owner sublets any

part of the Work.

SCL 03891
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52,

53.

54.

55.

56.

57.

58.

SUBMITTALS

All items required by the Contract Documents to be submitted to the
Engineer., These include, but are not limited to: Contractor's
Drawings, diagrams, design data, instructions, procedures, catalog
cuts, reports, schedules, sample materials, field notes, etc.

SUBSTARTIAL COMPLETION

Partial completion of contract operations which, as evidenced by Writ-
ten Notice from the Engineer to the Contractor, will allow for imme-
diate utilization of the improvement for the purpose for which it was
intended.

SUPPLEMENTAL AGREEMENT

A formal agreement signed by the Owner, the Contractor and the Surety
to the bond, authorizing a variation of more than twenty-five (25) per-
cent in any one of the following:

A. The time period stated in the Contract.

B. The Contract Price.

C. Any major Contract Item.

SUPPLEMENTAL CONTRACT

A contract executed in accordance with the provisions of RCW 60.28.010
stipulating conditions for completion of that portion of the Work which
was deleted from the Contract to allow for acceptance of a substan-
tially completed contract.

SURETY

The firm or corporation executing a surety bond or bonds payable to the
Owner, securing the performance of the Contract.

TERMS OF APPROVAL, JUDGMENT OR DIRECTION

When such terms as "approved," "subject to approval," "satisfactory,"
"equal to," 'or equal," "proper," "as directed,” "where directed,"
"when directed,” "determined by," are used in the Contract Documents,
the approval, judgment, or direction implied is understood to be a
function of the Owner as represented by the Engineer.

TITLES OR HEADINGS

The titles or headings of the divisions, sections, parts and paragraphs
herein are intended for convenience of reference and shall not be con-
sidered as trade classifications, nor shall they, as such, impute any
specification condition or requiremeat.

SCL 03892
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1.02

59.

60.

61.

62.

63.

TO DESIGN

To determine and draw the principal features of a specified article so
it will perform the functions and meet the conditions stipulated.

TO DETAIL

To prepare Drawings of certain parts of the designed article in accor-
dance with the design, so that article can be fabricated and erected
readily, without doubt regarding any portion.

JVENDOR

A person or organization who furnishes materials or equipment for
inclusion in the Work and does not perform labor at the Jobsite.

WORK

The furnishing of all labor, materials, equipment, and other inciden-
tals necessary for the successful completion of the Contract and the
carrying out of all the duties and obligations imposed by the Contract.

WRITTEN NOTICE

Any notice to any party of the Contract relative to any part of the
Contract Documents in writing, and considered delivered and the service
thereof completed, when posted by certified mail to the said party at
the last given address or delivered in person to said party or an
authorized representative of said party on the Jobsite.

SCOPE OF WORK

TYPE OF CORTRACT

The Contract shall be either a lump sum contract or a unit prices contract
or a partly lump sum and partly unit prices contract.

1'

2.

In a lump sum contract, the Contractor shall execute the whole of the
Work under the Contract and shall fulfill all obligations thereunder,
and the Owner shall pay to the Contractor the Contract Price plus any
additions and minus any deductions pursuant to the Contract.

In a unit prices contract, the Contractor shall execute the whole of .
the Work under the contract and fulfill all obligations thereunder and
the Owner shall pay the Contractor for the measured quantity of each
item of the work under the Contract at the unit price therefor set out
in the Proposal.

In a partly lump sum and partly unit prices contract, the Contractor
shall execute all lump sum items in the Proposal on the same basis as
for a lump sum contract and the remainder of the items in the Proposal
on the same basis as for a unit prices contract.
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B.

INTENT OF CONTRACT DOCUMENTS

The intent of the Contract Documents is to prescribe a complete improvement
ready for use by the Owner. The Contractor shall furnish all labor,
materials, tools, equipment, transportation, supplies, and incidentals
required to complete the Work and shall be solely responsible for the
means, methods, techniques, sequences and procedures of comstructionm.

The GContract Documents are complimentary, and the Work called for by one is
as binding upon the parties as if it were called for by all.

If the Contractor finds any discrepancy between various parts of the
Contract Documents or any errors or omigsions in Drawings or in the layouts
and instructions, the Contractor shall immediately inform the Owner in
writing, and shall not proceed with any work affected by such discrepancy
until directed to do so by the Engineer. .

ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS

In the event of any conflicting provisions or requirements between the
component parts of the Contract Documents, the component parts shall take
precedence in the following order: The Contract, permits, grant
regulations, Modifications, Addenda, EE0 and WMBE, the Bidding
Requirements, Contract Forms and Conditions of Contract, Specifications,
Supplementary Drawings, the Bid Drawings.

Where appearing on Drawings, figured dimensions shall govern.

In case of any ambiguity or dispute over interpretations of the provisions
of the Comtract, the decision of the Engineer shall be final.

CHANGES IN THE WORK

The Owner reserves the right to increase or decrease the amount of any
¢class or portion of the Work and to add new work. Any such change will be
set forth in a Change Order.

INCREASED OR DECREASED QUANTITIES

The Owner reserves the right to make alterations in the details of
construction and to increase or decrease the quantity of any item of work
in the Proposal subject to the requirements for a Supplementary Agreement.
The quantities for which unit prices are indicated in the Proposal are
approximate only and may be varied te conform to Drawings or Specification
requirements without issuance of a Change Order.
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F.

G'

H‘

CHANGED CONDITIONS

The Contractor shall promptly give Written Notice to the Engineer when it
appears that

1. surface, sub-surface, or latent physical conditions at the Jobsite dif-
fer materially from those indicated in the Contract Documents, or

2. unknown physical conditions of an unusual nature at the Jobsite differ
materially from those ordinarily encountered and generally recognized
as inherent in the work of the character provided for in the Contract
Documents.

Oral notice shall not constitute adequate notification.

After notification of changed conditions, the Contractor shall continue
with contract operations unless the Engineer, by Written Notice, directs
otherwise.

If the Engineer finds that changed conditions do exist and cause a material
change either in the Contractor's costs or time required to complete the
Work, the Engineer may make an equitable adjustment in the amount of com-
pensation to be paid for the Work, or in the time required to complete the
Work. -

POFENTTAL CLAIMS

If the Contractor considers that additional compensation is due because of
any act or failure to act by the Engineer or the Owner, the happening of
any event or occurrence, or any other cause, Written Notice of potential
claim shall be given to the Engineer. ‘

The Written Notice of potential claim shall set forth the reasons for which
the Contractor believes additiomnal compensation is due, the nature of the
costs involved, and, insofar as possible, the amount of the potential
claim. If based on an act or failure to act by the Engineer or the Oumer,
except in case of emergency, such Notice shall be given to the Engineer
prior to the time that the Contractor has started performance of the work
giving rise to the potential claim for additional compensation. 1In all
other cases, Notice shall be given within a reasonable time after the hap-
pening of the event or occurrence giving rise to the potential claim.

RESOLUTION OF CLATMS

Pursuant to the submission of a Written Notice of potential claim and prior
to Date of Completion, the Contractor shall, by submission of detailed
information to the Engineer, establish the basis of any claim for payment
of Extra Cost or for payment for Extra Work, and the entitlement to the
Contractor from such claim shall be determined by agreement of the parties.
If the parties are unable to agree, the amount of entitlement due the
Contractor shall be determined by the Engineer.
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I.

PROTESTING ENGINEER RULINGS

If the Contractor considers any decision of the Engineer to be
unacceptable, the Contractor shall immediately upon such ruling being made
proceed without delay to conform to such ruling, and within ten (10) Days
after receipt of the instruc~tions or rulings, the Contractor shall file a
Written Notice with the Owner stating clearly and in detail the basis of
Contractor's objection and shall include an itemized statement of any
additional costs which may have resulted. Any decision by the Owner shall
be final, conclusive and binding upon the Contractor.

CORRESPONDENCE ~ NOTICES

Whenever any provision of the Contract Documents requires the giving of
Written Notice, it shall be deemed to have been duly served if delivered in
person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended, or to an authorized representative of
such individual, firm or corporation, or if delivered at or sent by
certified mail to the last business address known to the Contractor who
gives the notice, with a copy sent to the central office of the Contractor.

CONTROL OF WORK

PROJECT MANAGER, LABOR, AND EQUIPMENT OF THE CONTRACTOR

The Contractor shall be continuously represented by a8 Project Manager at
the Jobsite during progress of the Work. Prior to commencing contract
operations, the Contractor shall submit to the Engineer by Written Notice,
the name of the Project Manager who shall supervise performance of the
Work. The Project Manager shall have full authority to represent and act
for the Contractor under the contract while on the Jobsite. All com—
munications given to the Project Manager shall be as binding as if given to
the Contractor.

All work under the Contract shall be performed under the continuous super-
vision of competent personnel experienced in the class of work specified.
Incompetent, careless, or negligent employees shall be discharged by the
Contractor upon written order of the Engineer. Failure to comply with
such order shall be sufficient ground for termination of the Contract.

Neither the Engineer nor any employee of the Owner shall be authorized to
assume any duty or responsibility in regard to supervision of Contractor's
operations or construction methods or processes.

All machinery and equipment shall be adequate for the purposes used, kept
in good workable condition, and operated by competent operators.

LIMITS OF CONTRACTOR'S ACTIVITIES

1. The Contractor shall confine equipment, storage of materials, and
operation of work to the limits indicated by law, ordinances, permits,
Contract Documents, or direction of the Engineer and shall not
unreasonably encumber the premises with material or equipment.
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2. Property lines, limits of easements, and limits of construction permits
are indicated in the Contract Documents or will be set forth by the
Engineer, and it shzll be the Contractor's responsiblity to confine
construction activities within these limits, unless other arrangements
are made by the Contractor for use of private property. Before using
any private property adjoining the Jobsite, the Contractor shall file with
the Engineer evidence of written permission of the property owner, and
upon vacating the premises, the Contractor shall furnish to the Engineer
with a release from all damages, properly executed by the property owner.

3. If the Contractor desires to use or permit any building or structure
within the right-of-way to remain during the performance of the Contract,
such use or existence shall be at the discretion of the Engineer.

CONTRACTOR ACTIVITIES IN SUBSTATION OR VAULT

No contract operations shall be performed in an energized substation or in
a vault containing energized equipment and switching gear unless such
operations are under the continuous visual inspection of a Safety Watcher
provided by City of Seattle City Light Department.

The Safety Watcher will have responsibilities relating only to the protec-
tion of City owned electrical installations or equipment. The Contractor
shall be responsible for compliance with safety rules and standards.

The Safety Watcher will be provided without charge to the Contractor if the
Engineer has received Written Notice from the Contractor twenty-four hours
in advance of any scheduled Contractor operations in an energized substatioem
or vault, and provided that the Engineer receives notice from the Contractor
twenty-four hours in advance of the cessation of such Contractor operations
in an energized substation or vault.

The Contractor shall be responsible for all costs incurred by the Owner in the
provision of a Safety Watcher when the specified notice has not been given.

The Safety Watcher will have the authority of the Engineer to restrict or
stop Contractor operations at any time and to fix limit clearances between
contract operations and energized conductors or equipment. The Engineer will
arrange for de-energization of conductors or equipment when it is necessary
to reduce such limit clearances for completion of contract operations.

AUTHORITY OF ENGINEER

The Engineer will decide all questions which may arise as to the quality
and acceptability of materials furnished and work performed and as to the
rate of progress of the Work, all questions which may arise as to the
interpretation of the Drawings and Specifications, all questions as to the
acceptable fulfillment of the Contract on the part of the Contractor and as
to compensation, and the decision on any such questions shall be final and
binding upon the Contractor.
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The Engineer will represent the Owner on the project and will have authority
to enforce the terms and requirements of the Contract and make effective
such decisions or orders which the Contractor fails to carry out promptly.

The Engineer will have the authority to suspend by Written Notice the Work,
in whole or in part, if the Contractor fails or neglects to carry out the
terms of the Contract or refuses or neglects to comply with any directive
given in writing by the Engineer or for unseasonal weather or for other
conditions which the Engineer considers unsuitable for the prosecution of
the Work, or for any other condition or reason deemed by the Owner to be in
the public interest.

Nothing in this section or elsewhere in the Contract shall be construed as
requiring the Engineer, or any of his duly authorized representatives, to
direct or advise as to the method or manner of performing any work under
the Contract. No approval or advice as to the method or manner of per-
forming or producing any materials to be furnished. shall constitute a
representation of warranty by the Owner that the result of such method or
manner will conform to the Contract, relieve the Contractor of any risks or
obligations under the contract, or create any liability to the Owmer
because of such approval or advice.

AUTHORITY OF INSPECTORS

The Engineer may appoint Inspectors to assist in determining that work per-
formed and materials furnished comply with contract requirements. Such
Inspectors shall have authority to reject defective material and improperly
executed work subject to the final decisions of the Engineer. An Inspector
is not authorized to approve or accept any work or materials or to issue
instructions or advice contrary to the provisions of the Contract Documents.

- CONFORMITY WITH DRAWINGS, STAKES AND DEVIATIONS THEREFROM

All work performed shall be in conformity with the lines, grades, cross
sections, data and dimensions indicated on the Drawings or staked by the
Engineer. Where specific tolerances are stated in the Contract Documents,
the work shall be performed within those stated limits. The Engineer will
determine if work is in conformity with such lines, grades, cross sectionms,
and dimensions, and such determination shall be final.

All deviations from the approved Drawings shall be authorized in writing by
the Engineer before the changes are implemented.

INSPECTION OF WORK AND MATERIALS

All work performed and all materials furnished will be subject to inspec-
tion by the Engineer. At all times during construction, the Engineer shall
have full access to the Work.

Upon request of the Engineer, the Contractor shall furnish without charge

such samples of materials used or to be used in the Work as may be required
to ensure compliance with the Contract requirements.
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Inspections, tests, measurements, or other acts or functions performed by
the Engineer shall be recognized as being for the purpose of determining
that the work, materials, rate of progress, and quantities comply with the
contract requirements. Such acts or functions shall in no manner be
construed to relieve the Contractor from determining to the Contractor's
satisfaction that contract activities are in full compliance with contract
requirements at all times nor to relieve the Contractor from any of the
responsibility for the Work., Work and materials not meeting contract
requirements shall be corrected. Unsuitable work and materials will be
rejected notwithstanding that such work or materials may have been pre-
viously inspected or that payment therefor may have been made. The
Contractor shall furnish, at no expense to the Owner, such labor and
facilities as may be required to enable the Engineer to make a thorough
inspection of the materials and work.

The Contractor shall give the Engineer timely notice of readiness of the
work and materials for inspection, tests, or approvals. If any work and
material that is to be inspected, tested, or approved is completed or
covered up without concurrence of the Engineer, it shall, if requested by
the Engineer, be uncovered for observation. Such removal or uncovering
shall be at the Contractor's expense unless the Contractor had given the
Engineer timely motice of the Contractor's intention to complete or cover
the work and material, and the Engineer did not act with reasonable prompt-
ness in response to such notice.

REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK

Materials which do not conform to the requirements of the Contract
Documents, whether incorporated in the Work or not will be considered
defective and shall be removed from the Jobsite by the Comtractor.

Work beyond the lines and grades shown on the Drawings or Work additional
to Contract requirements not authorized in writing by the Engineer will be
considered unauthorized and will not be paid for by the Owner.

Defective or unauthorized work shall be remedied, removed, replaced or
disposed of at the Contractor's expense.

Failure or neglect on the part of the Engineer to reject defective or
unauthorized work shall in no way release the Contractor from respon-
sibilities under the Contract, nor shall such failure or neglect bar the
Owner from recovering damages attributable to defective or unauthorized work.

OWNER'S RIGHT TO CORRECT DEFECTIVE WORK

If the Contractor, or any subcontractors or vendors, does not correct
defective, unauthorized or unacceptable work within the time specified in a
Written Notice from the Engineer, the Owner may, without further delay,
correct and remedy any defective, unauthorized or unacceptable work iden-
tified in a Written Notice from the Owner to the Contractor.

All direct and indirect costs to the Owner attributable to removal of
defective or unauthorized work shall be paid by the Contractor or shall be
deducted from any monies due or which may become due to the Contractor.
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Such direct and indirect costs shall include, in particular but without
limitation, compensation for additiomal professional services required and
all costs of repair and replacement of work of others destroyed or damaged
by correction, removal, or replacement of the Contractor's defective work.
No extension of time will be allowed because of delay in the removal of
defective or unauthorized work.

OWNER'S RIGHT TO OPERATE FURNISHED EQUIPMENT

The Owner shall have the right to operate any and all equipment furnished
under the Contract as soon as, and for as long as, it is in satisfactory
operating condition. All repairs or alterations required of the Contractor
Shall be made by the Contractor at such times as directed by the Ownmer.

The repairs or alterations shall be made in such manner and at such time as
will cause the minimum interruption in the use of the equipment by the
Owmer. -

OWNER'S RIGHT TO USE AND OCCUPANCY PRIOR TO COMPLETION

The Owner reserves the right to use and occupy any portion of the Work
which has been sufficiently completed but such use and occupancy shall not
be construed as an acceptance of any portion of the Work, and any claims
which the Owner may have against the Contractor shall not be deemed to have
been waived by such occupancy.

SUBSTANTIAL COMPLETION

When the Contractor considers that the Work is substantially complete and
is ready for its intended use, the Contractor, by Writtem Notice shall so
notify the Engineer and shall set a definite date for inspection of
completed Work. The Engineer will make an inspection of completed Work
with the Contractor and subsequently, by Written Notice, will confirm the
Date of Substantial Completion or will notify the Contractor in writing of
all particulars in which the inspection revealed that the work was not
substantially complete.

FINAL INSPECTION

When the Contractor comsiders that the Work is ready for final inspection,
the Contractor, by Written Notice shall set a definite date for final
inspection. The Notice shall be given at least three Days prior to the
date set for final inspection. The Engineer will then make a final inspec-
tion with the Contractor on such date and will notify the Contractor in
writing of all particulars in which this inspection reveals that the Work
is incomplete or unacceptable. The Contractor shall immediately take such
measures as are necessary to remedy deficiencies. If action to correct
deficiencies is not initiated within seven Days, the Owner may, upon
Written Notice to the Contractor, take whatever steps are necessary to
correct deficiencies. Such steps may include the correction of defects by
Owner-provided forces or by others.

SCL 03900

CTY0048887

SEA289366



GENERAL CONDITIONS SECTION 00700
PAGE 18

Paragraph 1.03 (Continued)

N. ACCEPTANCE

A certificate of completion issued by the Engineer and approved by the
Owner, shall constitute acceptance of the Work.

Such approval shall not constitute acceptance of any unauthorized or defec-
tive work or material. The Owner shall not be barred from requiring the
Contractor to remove, replace, repair, or dispose of any unauthorized or
defective work or material or from recovering damages for any such work or
material.

0. EQUIPMENT WARRANTY

The manufacturer of equipment which will be incorporated into the Work
shall, in addition to the Contractor's one year guaranty, provide a
manufacturer's warranty against defects and workmanship. This warranty
shall be required on the Contractor's purchase orders for equipment and
materials. All parts or equipment found defective or showing signs of
undue wear within one year from the Date of Acceptance or such longer
period as the manufacturer's warranty provides shall be replaced at no cost
to the Owner. The manufacturer's warranty shall be in full effect with no
qualifications or reservations.

This warranty shall be expressly made by the Contractor and accepted by the
Owner in lieu of all other warranties, including warranties of merchant-
ability and fitness for particular purpose, whether written, oral,

express, or implied.

P.  GUARANTY AND WARRANTY

The Contractor shall obtain warranties from Subcontractors and Vendors
where such warranties are a normal trade practice or are specifically
required herein and shall deliver copies to the Engineer on or before the
Date of Completion.

Neither the final payment nor any other provision of the Contract nor par-—
tial or entire use of the Work or occupancy of the premises by the Owner
shall relieve the Contractor of liability with respect to warranties
referred to in the Contract or to any other warranties express or implied.

If work is found to be defective within one year from the Date of
Acceptance or by the terms of any applicable special guarantee required by
the Contract Documents, the Contractor shall promptly, without cost to the
Owner and in accordance with the Engineer's written instructions, repair or
replace such defective work. If the Contractor does not promptly comply
with the terms of such instructions, or in an emergency where delay would
cause serious risk of loss or damage, the Owner may have the defective work
corrected as specified in "Owner's Right to Correct Defective Work."
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1.04 LEGAL RELATIONS AND RESPONSIBILITY

A. LAWS AND REGULATIONS

The Contractor shall observe and comply with all Federal and State laws and
with the County, City, and Municipal resolutions, ordinances, and regula-
tions that will in any way affect the Work, and shall indemnify and save
harmless the Owner against any claims and penalties arising from the viola-
tion of any such laws, resolutions, ordinances, or regulations.

B. APPLICABLE LAW-VENUE

This Contract shall be construed and interpreted in accordance with the
laws of the State of Washington and the venue of any action brought
hereunder shall be in the Superior Court for King County.

C. NO WAIVER OF OWNER'S LEGAL RIGHTS

The Owner shall not be precluded or estopped by any measurement, estimate,
or certificate made either before or after the completion and acceptance of
the Work and payment therefor from showing the true amount and character of
the Work performed and materials furnished by the Contractor, or from
showing that any such measurement, estimate, or certificate is untrue or
incorrectly made, or that the Work or materials do not conform in fact to
the Contract. The Owner shall not be precluded or estopped,
notwithstanding any such measurement, estimate or certificate, and payment
in accordance therewith, from recovering from the Contractor and the
Contractor's Sureties such damages as it may sustain by reason of the
Contractor's failure to comply with the terms of the Contract. Neither the
acceptance by the Engineer nor any payment for the whole or any part of the
Work, nor any extension of time, nor any possession taken by the Owner,
shall operate as a waiver of any portion of the Contract or of any power
herein reserved or of any right to damages herein provided, or to bar
recovery of any money wrongfully or erroneously paid to the Contractor.

A waiver of any breach of the Contract shall not be held to be a waiver of
any other or subsequent breach.

D. MAINTAINING POSTAL SERVICE

Postal service shall be maintained in accordance with the instructions of
the U.S. Post Office Department. The Contractor shall be responsbile for
moving mail boxes to temporary locations designated by the Post Office
Department and at completion of the Work such mail boxes shall be
repositioned in location and in condition satisfactory to the Post Office
Department.

It will be the Contractor's responsibility to contact the U.S. Post Office
Department for their requirements in maintenance of postal service and to
follow the requirements.
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E.

SANITATION

The Contractor shall provide and maintain in a neat and sanitary conditiom
such accommodations for employees as may be necessary to comply with the
applicable requirements and regulations of the State Department of Social
and Health Services. The Contractor shall commit no public nuisance. Such
accommodations shall also be made available for use by Owner employees
assigned to the project.

PERMITS AND LICENSES

The Contractor shall procure all permits and licenses which are necessary

for, and incidental to, contract activities for the completion of the Work
and shall give all requisite notice to public or governmmental authorities.
A copy of each permit or licemse shall be furnished to the Owner.

SAFETY RULES AND STANDARDS

Neither the Engineer nor any employee of the Owner shall be authorized to
accept any duty or respomsibility to insure Contractor's compliance with
Safety Rules and Standards,

In accordance with the requirements of the State of Washington "Safety
Standards for Comstruction Work," it shall be the sole responsibility of
the Contractor to establish and supervise:

1. A safe and healthful working environment.

2. An accident prevention program.

3. Training programs to improve the skill and competency of all employees
in the field of occupational safety and health.

The Contractor shall comply with the requirements of
a. Chapter 296-24 WAC - General Safety and Health Standards
b. Chapter 296-25 WAC ~ General Safety Requirements
¢. Chapter 296-45 WAC - Electrical Workers Safety Rules
d. Chapter 296-155 WAC - Safety Standards for Construction Work
e. Washington Industrial Safety and Health Act of 1973 (WISHA)

USE OF EXPLOSIVES

Blasting will not be permitted without written authority of the Owner and

then only under such restrictions as may be required by the proper
authorities.
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K.

When the use of explosives is necessary for the prosecution of the Work,
the Contractor shall have a special clause in the insurance permitting the
blasting and shall use the utmost care so as not to endanger life or
property, cause slides, or disturb the materials outside the neat lines of
the cross section.

All explosives shall be stored in a secure manner and in compliance with
local laws and ordinances. No explosive shall be left in an unprotected
manner along or adjacent to any existing access roadway.

WARRANTY OF TITLE

No material, supplies, or equipment for the Work under this Contract shall
be purchased subject to any chattel mortgage, security agreement, or under
a conditional sale or other agreement by which an interest therein or any
part thereof is retained by the seller or supplier., The Contractor shall
warrant good title to all material, supplies, and equipment installed or
incorporated in the Work and agrees upon completion of all Work to deliver
the premises, together with all improvements and appurtenances constructed
or placed thereon, to the Owner free from any claim, liens, security
interest, or charges. The Contractor shall also warrant that neither the
Contractor nor any person, firm, or corporation furnishing any materials or
labor for any work covered by this Contract has any cause to file a lien
upon the premises or any improvement or appurtenances thereon, provided
that this shall not preclude the Owner from installing metering devices and
other equipment of utility companies or of municipalities, the title of
which is commonly retained by the utility company. In the event of the
installation of any such metering device or equipment, the Owner will
advise the Contractor as to the legal owner thereof. Nothing contained in
this paragraph, however, shall defeat or impair the right of such persons
furnishing materials or labor under any bond given by the Contractor for
their protection or any rights under any law permitting such persons to
look to funds due the Contractor in the hands of the Owmer. The provisions
of this paragraph shall be inserted in all subcontracts and material
contracts and notice of its provisioms shall be given to all persons
furnishing materials for the Work when no formal coantract is entered into
for such materials.

PATENTED DEVICES, MATERIALS AND PROCESSES

The Contractor shall assume all costs arising from the use of patented
devices, materials or processes used on or incorporated in the Work, and
agrees to indemnify and save harmless the Owner and its duly authorized
agents and employees from all actions of any nature for, or on account of
the use of any patented devices, materials or processes,

PERSONAL LIABILITY OF ENGINEER OR OWNER REPRESENTATIVES

Nei ther the Engineer nor any assistante, nor any officer or employee of the
Owner shall be personally responsible for any liability arising under or

growing out of the Contract.
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1.05 PREVAILING WAGES

A.

MINIMUM HOURLY RATE OF WAGE

This Contract is subject to Chapter 39,12 R.C.W. Prevailing Wages on Public
Works. The hourly wages, usual benefits and overtime to be paid to
laborers, workers or mechanics shall be not less than the prevailing rate
of wage determined by the Industrial Statistician of the Department of
Labor and Industries.

DISPUTES

In case any dispute arises as to what are the prevailing rates of wages for
a specific trade, craft or occupation and such dispute cannot be adjusted
by the parties in interest, the matter shall be referred for arbitration to
the Director, Department of Labor and Industries of the State of
Washington, and such arbitrated decision shall be final, conclusive and
binding on all parties involved in the dispute.

Any party in interest who is seeking a modification or other change in
determination of the prevailing rate of wage, and who has requested the
Industrial Statistician to make such modification or other change and the
request has been denied, after appropriate reconsideration by the Assistant
Director shall have a right to petition for arbitration of the determination.

A petition for arbitration shall be prepared in accordance with the
requirements of WAC 296-127-061.

APPRENTICE WORKRERS

Apprentice workers for whom an apprenticeship agreement has been registered
and approved with the State Apprenticeship Council pursuant to Chapter
49.04 R.C.W, must be paid not less than the prevailing hourly rate for an
apprentice of that trade. Any workers for whom an apprenticeship agreement
has not been registered and approved by the State Apprenticeship Council
ghall be considered to be a fully qualified journeyman and therefore shall
be paid at the prevailing hourly rate for journey level worker.

NO WARRANTY BY OWNER

The Owner does not warrant or represent that labor can be procured at the
minimum rates of wage specified.

CONTRACTOR TO ASCERTAIN PREVAILING WAGE RATE

It is the sole responsibility of the Contractor to assign the appropriate
classification to all laborers, workers or mechanics who will perform any
work under this contract, and to ascertain the applicable prevailing wage
rates and fringe benefits for each such classification.

Current prevailing wage data can be obtained by the Contractor from the
Industrial Statistician of the Department of Labor and Industries,
Industrial Relations Division, General Administration Building, Olympia,

Washington 98504, (206) 753-4019. Wages in excess of the prevailing rate
of wage may be paid.

SCL 03905

CTY0048892

SEA289371



GENERAL CONDITIONS SECTION 00700
PAGE 23

Paragraph 1.05 (Continued)

F. EFFECTIVE DATE FOR DETERMINATION OF PREVAILING WAGE RATE

In accordance with WAC 296-127.0l1, the effective date for determination of
prevailing wages by the Department of Labor and Industries will be the date
of bid opening. The prevailing wages so determined will remain unchanged
for the duration of Contract.

G. STATEMENT OF INTENT TO PAY PREVAILING WAGES

Before any payment is made on this Contract, the Contractor and each and
every subcontractor must file with the Owner a "Statement of Intent to Pay
Prevailing Wages" on a form approved by the Industrial Statistician of the
Department of Labor and Industries.

Procedurally the "Statement of Intent to Pay Prevailing Wages" will be sub-
mitted by the Contractor to the Engineer who will forward such statement
with the required filing fee to the Industrial Statistician who will
transmit it to the Owner after approval.

H. PAYROLLS TO BE SUBMITTED TO OWNER

Before any progress payment is made for work and labor performed, complete
payrolls must be submitted to the Owner and an accompanying affidavit must
be submitted stating that prevailing wages have been paid in accordance
with the prefiled statement.

I. AFFIDAVIT OF WAGES PAID

Before contract retained percentage is released by the City Comptroller,
the Contractor and each and every subcontractor shall file with the Owmer
an "Affidavit of Wages Paid" certified by the Industrial Statistician of
the Department of Labor and Industries. The affidavit will state that pre-
vailing wages have been paid in accordance with the prefiled statement.
Procedurally, each "Affidavit of Wages Paid" will be submitted by the
Contractor to the Engineer who will forward such affidavits with the
required filing fee, to the Industrial Statistician who will transmit it to
the Owner after certification.

1.06 VACANT

1.07 VACANT
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1.08 BOND AND INSURANCE

A.

PERFORMANCE BOND

The Contractor shall, at the time of delivery of the executed Contract,
furnish to the Owner a corporate surety bond for the full Contract Price.
The Surety shall be authorized to do business in the State of Washington
and shall be acceptable to the Owner.

The form of the Performance Bond shall have prior written approval by the
Owner. The Performance Bond shall be payable to the Owner, conditioned
that all provisions of the Contract shall be faithfully performed by the
Contractor, or the Surety if so required, and further conditioned as
required by law for the payment of all laborers, mechanics, Subcontractors,
and Vendors and all persons who shall supply such person or persoms or
Subcontractors with provisions or supplies for the carrying on of such
work, If the Engineer shall have reason to believe that the security on
said bond has become impaired since the execution therecf, or is
insufficient, the Contractor may be required to furnish other or additiomal
security.

CONTRACTOR'S INSURANCE

The Contractor shall not commence work under the contract or under any
special condition and shall not permit any subcontractor or supplier to
commence any contract operation until all required insurances have been
approved by the Owmer.

WORKMEN'S COMPENSATION INSURANCE

The Contractor and any subcontractor shall be subject to the provisions of
Title 51 RCW, Industrial Insurance. The Contractor shall obtain and keep
in force during the term of the contract, Workmen's Compensation Insurance
for all Contractor employees engaged under this contract and shall require
that every subcontractor provide similar Workmen's Compensation Insurance
for subcontractor employees engaged in subcontract operations for the
project.

PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE

The Contractor shall obtain and keep in force during the term of the
contract, public liability and property damage insurance. Such insurance
shall provide coverage with insurers authorized by a certificate of
authority issued by the Insurance Commissioner, State of Washingtonm.

Prior to the execution of the Contract, the Contractor shall file with the
Owner a Certificate of Insurance for a primary policy of comprehensive
general liability insurance meeting the requirements set forth herein.
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This Certificate of Insurance shall be subject to approval by the Owner as
to insurer, terms and coverages. Failure of the Contractor to comply with
the insurance requirements set forth herein will be a material breach of
contract and shall be cause for termination of the contract at the option
of the Owmer.

The policy of insurance shall specifically name the City of Seattle (the
Owner) and the Consultant, as a named additional insured thereunder. The
insurance shall be maintained in full force and effect at the Contractor's
expense throughout the term of the Contract. The coverages provided by
this policy shall not be cancelled, reduced or modified in any respect
without thirty {30) calendar days prior written notice by certified mail to
the Owmer.

Upon request, the Contractor shall forward to the Owner the original policy
or endorsement to a policy currently in force.

The insurance shall provide the following standard coverages:

Extended Bodily Injury

Employees as Additional Insured

Premises/Operations Liability (M&C)

Owners and Contractors Protective Liability

Products and Completed Operations Liability (through guarantee period)
Blanket Contractual Liability

Broad Form Property Damage Liability

Personal Injury, including coverages A, B, C, w:th no employee exclusion
Stop Gap or Employers Contingent Liability

Automobile Liability, including coverage for owned, non-owned, leased
or hired vehicles

Explosion, Collapse, Underground Damage (referred to as "X.C.U.")

If the Contract requires work over water, the following special coverages
shall be provided:

Watercraft, owned and non-owned
U.S. Harborworkers' /Longshoremen and Jones Act

The ninimum coverage for this contract shall be $1,000,000 combined single
limit on a comprehensive general liability form, per occurrence, no
deductible. Provision of coverage in the minimum amount shall not be
construed to relieve the Contractor from liability in excess of this limit.

The following endorsements shall be included in all applicable policies and
on the Certificate of Insurance:
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Endorsements for Additional Insured:

The City of Seattle, the Consul tant and the Owner's agents are named addi-
tional insured for all coverages provided by this policy of insurance and
shall be fully and completely protected by this policy from all claims.

If an "ACORD" form of Certificate of Insurance is provided to the Owner, it
must conform to one of the following options.

Option 1. The Accord form wording: "This Certificate is issued as a
matter of information only and confers no rights upon the Certificate
holder," must be deleted in its entirety.

The Accord form wording: '"Should any of the above described policies be
cancelled before the expiration date thereof, the issuing company will
endeavor to mail days written notice to the below named Certificate
holder, but failure to mail such notice shall impose no obligation or
liability of any kind upon the company.", shall be changed to read '"Should
any of the above described policies be cancelled or reduced as to coverage
before the expiration date thereof, the issuing company will mail 30 days
written notice to the Certificate holder, the City of Seattle, and Named
Additional Insured, by certified mail."

Option 2. The certificate of insurance (Accord {25) may be used and the
City will not require that the wording at the top of the form be changed.
However, pursuant to RCW 48.18.290 the wording at the bottom -- "Should any
of the above described policies be cancelled before the expiration date
thereof, the issuing company will endeavor to mail days written notice
to the below named certificate holder, but failure to mail such notice
shall impose no obligation or liability of any kind upon the company” —
must be changed to read:s "Should any of the above described policies be
cancelled, changed, or reduced as to coverage before the expiration date
thereof, the issuing company will mail twenty (20) days written notice to
the below named certificate holder/City of Seattle as an additional
insured".

In addition to the certificate of insurance, a fully completed additional
insured endorsement (GL 20 10 Ol 73) will be submitted. The certificate of
insurance and endorsement must be submitted as one document.

Option 3. If the broker/agent does not have the authority to issue the
addition insured endorsement:

The broker/agent will submit an insurance binder (Accord #75) indicating
that the endorsement naming the City of Seattle as an additional insured is
bound. It will also be necessary to submit the certificate of insurance
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(Accord #25). The changes indicated on Option #2 must be made at the bot-
tom of the certificate of insurance. The broker/agent must submit the
endorsement prior to the insurance binder expiring. Failure to replace a
binder which has expired may result in the material breach of insured's
contract, and the City, at its option, may stop all work done by the
insured.

tion 4. The broker/agent will submit a certified copy of the insurance
policy to the City, which will include the City of Seattle as an additional

insured.

INDEMNIFY OWNER FROM LOSS

The Contractor shall defend, indemnify and save harmless the Owner (the
City of Seattle), the Consultant and the Owner's agents from any and every
claim and risk and all losses, damages, demands, suits, judgments and
attorney fees, or other expenses of any kind, on account of injury to or
death of any and all persons (including but not limited to the contractor,
its agents, employees, subcontractors and their successors and assigns as
well as the Owner, the Consultant or the Owner's agents, and all third
parties), and/or on account of all property damage of any kind, whether
tangible or intangible, or loss of use resulting therefrom, to any party
arising out of or in any manner connected with the work performed under
this contract, or caused or occasioned in whole or in part by reason of the
presence of the Contractor or its subcontractors, or their property,
employees or agents, upon or in proximity to the property of the Owner,
except only for those losses resulting solely from the negligence of the
Owner or the Consul tant.

The defense and indemnification obligations of the Contractor shall not
extend to professional acts, errors or omissions of the Consul tant arriving
out of or related to the preparation by the Comnsultant of specificatioms,
drawings, designs, maps or reports.

INSURANCE OF CITY OWNED EQUIPMENT

The Contractor will not be respomsible for insurance of City owned
equipment.

When under the terms of the contract, the Contractor is responsible for
moving such equipment valued in excess of $15,000, the Contractor shall
inform the Engineer at least three days in advance of the proposed

operation, and shall not commence moving operations prior to receiving
written authorization from the Engineer.
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1.09 COMMENCEMENT, PROSECUTION, AND COMPLETION

A.

NOTICE TO PROCEED

The Contractor shall commence Work within 10 Days after the date stated in
the Notice to Proceed. The Contractor shall diligently prosecute the Work
to completion in accordance with the Contract Documents.

CONTRACTOR'S RESPONSIBILITY

The Contractor shall supervise and direct the Work competently and effi-
ciently, devoting such attention thereto and applying such skills and
expertise as may be necessary to perform the Work in accordance with the
Contract Documents. The Contractor shall be solely responsible for the
means, methods, techniques, sequences, and procedures of construction. The
Contractor shall be responsible for securing all labor, materials, and
equipment necessary for the full prosecution of the Work and the completion
of the Work within the Contract Time. The capacity of the Contractor's
plant, sequence of operations, methods of operatioms, and the forces
employed shall, at all times during the Contract, be such as to insure the
completion of the Work within the Contract Time.

SUBCONTRACTING

The Contractor's own organization shall supervise, direct and perform field
work amounting to at least 20 percent of the Contract.

No work shall be performed by forces other than Contractor forces without
the written approval of the Owner.

No work shall be subcontracted without written approval of the Owner. A
request to subcontract shall be submitted to the Engineer on a
Subcontractor Approval Application Form which will be provided by the
Engineer. The Subcontractor Approval application shall be accompanied with
the following:

1. A projected employee profile for the proposed subcontractor.

2. A showing that the organization which will perform the work is par-
ticularly experienced and equipped for such work.

All subcontracts will be subject to Chapter 39.12 RCW relating to pre-
vailing wages on public works and all laborers, workers or mechanics shall
be paid not less than the prevailing rate of wage.

Materials or manufactured items supplied to the Contractor under purchase
orders are not classified as subcontracted work.

If the Engineer, at his sole discretion, determines that any Subcontractor
is performing services in an unsatisfactory manner or is not completing
work in accordance with the requirements of the Contract Documents or is
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otherwise undesirable or unacceptable, the Engineer will, by Written
Notice, so notify the Contractor, and the Contractor shall take immediate
steps to terminate such subcontract. Subletting by Subcontractors will be
subject to the same regulatioms.

The Contractor accepts contractual responsibility for the acts and
omissions of all Subcontractors, and of persons directly or imdirectly
employed by thenm.

Nothing contained in the Contract Documents shall create any contractual
relation between any Subcontractor and the Owner.

ASSIGNMENT

The performance of the Contract or any part thereof may not be assigned
without the written consent of the Owner. Consent will not be given to any
proposed assigmment which would relieve the Contractor or the Surety of
responsibilities to the Owner under the Contract.

The Contractor may assign moneys due or to become due the Contractor under
the Contract. Such assignmment will be recognized by the Owner to the
extent permitted by law, but any assignment of moneys will be subject to
all setoffs, withholdings, and deductions required by law or by the
Contract Documents. -

NORMAL WORKING HOURS

Normal working hours will be established by the Contractor and will be con-
firmed in writing to the Engineer.

If the Contractor wishes to perform contract operations on holidays,
Saturdays and Sundays and before 6:00 a.m. and after 7:00 p.m. Monday to
Friday, it will be necessary to obtain written approval from the Engineer
before commencing such contract operatioms.

The written approval from the Engineer shall specify the terms and con-
ditions under which the contract operations may proceed and may include a
stipulation that the premium portion of salaries and wages for overtime by
City employees relating to such contract operations be borne by the
Contractor.

SUSPENSION OF WORK

The Engineer may by Written Notice suspend, delay or interrupt all or any
part of the work for such period as the Engineer deems proper because of
unsuitable weather, or for such other conditions beyond the control of the
Contractor as would prevent satisfactory and timely performance of the
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work, or because of the failure of the Contractor to perform any provisions
of the Contract, or to carry out written directives given by the Engineer.
The Contractor shall not suspend work unless ordered or authorized to do
so by the Engineer. The Contractor shall immediately comply with a Written
Notice to suspend work, and shall resume the suspended work only when
ordered by the Engineer to do so.

Suspension of work by the Engineer shall not be grounds for any claim by
the Contractor for extra costs. The periods of suspension because of
unsuitable weather or such other conditions beyond the control of the
Contractor will be classified as unavoidable delays.

G. MAINTENANCE DURING SUSPENSION

In preparation for and during suspensions of work, the Contractor shall
take every precaution to prevent damage to or deterioration of the Work.
Any suspension of work shall not relieve the Contractor of any respon-
sibilities under the Contract.

H. EXTENSION OF CONTRACT TIME

1. If the Work has not been completed within the Contract Time, the Owner
may approve a claim from the Contractor for an Extension of Time.

Claims for Extension of Time resulting from unavoidable delays will be
approved.

Claims for Extension of Time resulting from avoidable delays will not
be approved.

Unavoidable delays are defined as disruptions in the constructiomn
schedule resulting in a delay in completion of the Work when such
disruptions could not have been avoided by the exercise of reasonable
care, prudence, foresight and diligence on the part of the Contractor
or his subcontractors.

Unavoidable delays may be attributable to: modifications, suspension
of Work by the Engineer, delays in completion of essential work by
other contractors employed by the Owner, any act neglect or default of
the Owner, labor strikes, war, fire, flood and Acts of God.

Delay due to adverse weather conditions for which a statistical return
period may be anticipated will not be classified as unavoidable delay
and the Contractor shall make prudent allowance in his construction
schedule for such conditions and circumstances.

Avoidable delays are defined as disruptions in the construction
schedule resulting in a delay in completion of the work when in the
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Je

opinion of the Engineer such disruptions could have been avoided by the
exercise of reasonable care, prudence, foresight and diligence on the
part of the Contractor or his subcontractors.

Loss of time caused by routine contract functions such as submittal of
shop drawings, testing of work and materials, making of surveys,
measurements and observations, project meetings, and such interruptions
from other contractors as may be reasonably expected will not be
classified as delays and any claim for extension of time for such time
loss will be rejected.

2. Claims for extension of time shall be submitted in writing to the
Engineer within ten (10) days after the last day of the happening or
event or occurrence causing the delay. Failure to make such claim
within the time specified shall constitute waiver of the right to make
such claim for extension of time.

LIQUIDATED DAMAGES

Time is of the essence of the Contract. Any delay in the completion of the
Work will result in damages to the Owner. The costs to the Owner in the
administration of the Contract, including engineering, loss of revenue,
inspection and supervision will be increased by such delay. It will be
impracticable and extremely difficult to determine the actual damages which
will be suffered by the Owner as a result of such delay. Therefore, the
Contractor agrees to pay liquidated damages and authorizes the Owmer to
deduct as liquidated damages from any money due or to become due the
Contractor the sum of $300 per day for each and every day after the
expiration of Contract Time until the Date of Completion except that no
liquidated damages will be required or assessed for Saturdays, Sundays or
recognized holidays for the City of Seattle.

TERMINATION OF CONTRACT FOR DEFAULT

If the Contractor:

a. Refuses or fails to supply sufficient properly skilled workers or
materials of the proper quality; or

b. Fails to prosecute the work continuously to completion with
promptness and diligence; or

c. Fails to perform any obligations under the contract;

the Owner may, by serving Written Notice to the Contractor and the Surety:

1. Transfer the performance of work from the Contractor to the
Contractor's Surety; or
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Kl

2. Provide such sufficiency of labor or materials as required and deduct
the costs thereof from any money due or to become due to the Contractor
under the contract, or

3. Terminate the contract.

The decision of the Ovmer to pursue one remedy will not bar the Owmer from
pursuing other remedies on the same or subsequent breaches.

Upon receipt of a notice that the work is being transferved to the Surety,
the Surety shall enter upon the premises and take possession of all
materials, tools and appliances thereon for the purpose of completing the
work included under the contract and employ by contract or otherwise any
person or persons satisfactory to the Owner to finish the work and provide
the materials therefore without termination of the Contract. Such

empl oyment shall not relieve the Surety of its obligations under the
Contract and the bond., If there is a transfer to the Surety, payments on
estimates covering work subsequent to such transfer shall be made to the
extent permitted under law to the Surety or its agent without any right of
the Contractor to make claim thereon.

If the Owner terminates the Contract by any of the means provided above,
the Contractor shall not be entitled to receive any further payment on the
contract until the work has been fully performed, at which time, if the
unpaid balance of the amount to be paid under the Contract due the
Contractor shall exceed the expenses incurred by the Owner in completing
the work, and all damages sustained, or which may be sustained, by the
Owner by reason of such refusal, neglect, failure or discontinuance of work
by the Contractor, such excess shall be paid by the Owner to the
Contractor. If such expenses and damages exceed the unpaid balance, the
Contractor and the Contractor's Surety shall be jointly and severally
liable therefore to the Owner and shall pay the difference to the Owner on
demand.

TERMINATION OF CONTRACT FOR PUBLIC CONVENIENCE

The Owner may terminate the Contract in whole, or from time to time in
part, whenever:

1. The Contractor is prevented from proceeding with the work as a direct
result of an Executive Order of the President with respect to the
prosecution of war or in the interest of national defense; or an
Executive Order of the President or Govermor of the State with respect
to the perservation of energy resources;

2. The Contractor is prevented from proceeding with the work by reason of
a preliminary, special or permanent restraining order of a court of
competent jurisdiction where the issuance of such restraining order is
primarily caused by acts or omissions of persons or agencies other than
the Contractor; or

3. The Owner determines that such termination is in the best interests of
the City.
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L.

1.10

TERMINATION CLAIM

After receipt of a notice of termination of Contract for public
convenience, the Contractor shall submit to the Engineer the Contractor's
termination claim in sufficient detail to enable the Engineer to ascertain
the amount of entitlement under such claim. The claim shall be submitted
promptly but in no event later than 60 Days from the effective date of
termination of Contract. The Contractor agrees to make the Contractor's
records available to the extent necessary for the Engineer to verify the
Contractor's claim and to determine the amount of entitlement. If the
Contractor considers that the determination by the Engineer is
unacceptable, the Contractor shall, within ten (10) days of notification of
such determination, file a Written Notice with the Owmer stating in clear
detail the basis of his objection.

The decision of the Owner shall be final.
PAYMENT

PROPOSAL PRICES

The Owner reserves the right, at the Ownmer's sole discretion, to vary the
quantity of any unit price item or to delete any item or combination of
items in the Proposal.

No payment will be made for work which was deleted from the Contract or was
not performed or for any anticipated profit or overhead on such work.

Except as provided for by a modification, payment for all completed work
will be made at the prices included in the Proposal.

A modification shall be issued when:

1. A Major Contract Item has been increased or decreased by more than
twenty-five (25) percent of the item amount in the Proposal.

2. The summation of authorized changes in the work amounts to more than
twenty-five (25) percent of the Contract Price.

3. The summation of authorized changes in the work provides for an exten-
sion of time of more than twenty-five (25) percent of the Time for
Completion.

4, Any item of work in the Proposal is deleted.

5. Any Extra Work is authorized.
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B. MOBILIZATION

Mobilization shall consist of preparatory work and operations inecluding,
but not limited to, those necessary for the movement of personnel, equip-
ment, supplies and incidentals to the job site; for the establishment of
offices, buildings and other facilities necessary for the work; for pre-
miung on bonds and insurance and for the cost of other activities which
must be finalized before the time when ten (10) percent of the work is
completed. When the Proposal contains a lump sum item for "mobilization"
progress payments will be made as follows:

1. When Contractor earnings, exclusive of mobilizationm, amount to five (5)
percent of the Contract Price, the Contractor will be entitled to
payment of fifty (50) percent of the Proposal amount for "mobilization."

2. When Contractor earnings, exclusive of mobilization, amount to ten (10)
percent of the Contract Price, the Contractor will be entitled to
payment of one hundred (100) percent of the Proposal amount for
"mobilization."

C. PAYMENRT FOR CHANGES

1. Supplemental Agreement. A Supplemental Agreement, in form acceptable
to the Owner will be required when:

a. A Major Contract Item has been increased or decreased by more than
twenty-five (25) percent of the item amount in the Proposal.

b. Authorized changes in the work amount to more than twenty-five
(25) percent of the Contract Price.

¢. Authorized changes in the work provide for an extension of time of
more than twenty-five (25) percent of the Time for Completion.

The Supplemental Agreement will be executed by the Owner and the
Contractor with the written consent of the Surety on the bond.

The Supplemental Agreement will specify the basis of payment for all
work affected by the Supplemental Agreement.

2. Extra Work. Payment for Extra Work will be full compensation for all
necessary Contractor operations authorized in writing by the Engineer
subsequent to the execution of Contract.

The amount of payment for Extra Work shall be determined by one or more
of the following methods.

a. By mutual acceptance of a lump sum Proposal from the Comtractor,

properly itemized and supported by sufficient substantiating data
to permit evaluation.
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Negotiations for an acceptable lump sum Proposal will be based on the
Contractor's direct costs plus a percentage for overhead and profit.

The criteria for establishing the Contractor's direct costs for
labor, material, equipment, mobilization and subcontracts may be
similar to those specified for force account.

b. By acceptable unit prices.

c. By determination of actual costs incurred by the Contractor plus
allowances, as specified for Force Account.

Payment for methods a. and b. shall include all costs for overhead
and profit except that markups for overhead and profit included in
computation of substantiating data shall be limited to those per-

mitted for extra work under method c., Force Account.

3. Payment for Extra Costs. Progress payments will include claims for
extra costs submitted by the Contractor and approved by the Owner.

A claim for extra cost or a notice of potential claim shall be sub-
mitted in writing to the Engineer within ten (10) days after the last
day of the happening or event or occurrence giving rise to the claim.
Failure to submit such claim within the time specified shall constitute
waiver of the right to make such claim.

FORCE ACCOUNT

No request for payment for force account work will be approved unless the
force account work has been authorized in writing by the Engineer prior to
the performance of the work. No work will be construed as force account
work, when such work can be measured under the Specifications and paid for
at the unit prices in the Proposal. The work to be paid by force account
will be measured by the Engineer, and the amount certified by the Engineer
shall be final, conclusive, and binding upon the Contractor.

The Contractor's cost records pertaining to work completed on a force
account basis shall be open to inspection or audit by representatives of
the Owner during the life of the Contract and for a period of three years
after the Date of Acceptance, and the Contractor shall retain such records
for that period. Where payment for materials or labor is based on the cost
thereof to forces other than those of the Contractor, the Contractor expressly
guarantees that the cost records of such other forces or a certified copy
of such cost records will be available for inspection and audit by repre-
sentatives of the Owner on the same terms and conditions as the cost
records of the Contractor. The Contractor will be given a reasonable
notice of the time when such inspection or audit is to begin.

The amount of payment for work completed on a force account basis will be
determined by the Engineer after submission by the Contractor of all
necessary information relating to Contractor costs and subcontractor costs
for labor, material and equipment.
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1.

2.

Labor: The Contractor will be paid for all labor, excluding general
superintendents, but including such supervision as may be necessary

upon any particular operation. Payment for lagbor will be the sum of
the following:

a. Weighted Wage Rate: The weighted wage rate for all labor utilized
shall include and be restricted to the prevailing wage rate plus
fringe benefits made the obligation of the Contractor by regional
labor agreements, plus any payments made by the Contractor in
compliance with the requirements of:

(1) The Federal Insurance Campensation Act (FICA).

(2) The Federal Unemployment Tax Act (FUTA).

(3) State Unemployment Compensation Act. (SUGA).
The above items shall be combined into a single wage rate for each
classification of labor utilized which shall be designated as the
"weighted wage rate" for the identified class of labor.
b. Travel Allowance and/or Subsistence: The actual costs of travel

and/or subsistence allowances paid to labor engaged upon the Work
when such allowances are required by regional labor agreement.

Ce Insurance Premiumst Premiums for Industrial Insurance and Marine
Industrial Insurance and one-half the premium for Medical Aid
which premiums are prescribed by the regulatory body for the
contractor(s) actually performing the force account work. This
composite rate may be adjusted upon request to conform with
adjustments prescribed by the regulatory body.

d. Overhead and Profit: Twenty percent of the sum of items (a), (b),
and (¢) listed above for overhead, profit, and all other costs
incurred in supplying such labor.

Material: The Contractor will be paid for all necessary material

supplied by the Contractor and delivered to the Jobsite or other loca-
tion approved by the Engineer. Payment for material will be the sum of
the following:

a. Invoiced cost of material including actual freight and express
charges and applicable taxes, but less offered or available
discounts and rebates, notwithstanding the fact that these rebates
or discounts may not have been taken by the Contractor.
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3.

b.

The Contractor shall furmish, as support for all charges for
materials, valid copies of Vendor's invoices, including freight
and express bills. The Contractor shall furnish an affidavit
certifying the Contractor's actual cost of materials furnished
from the Contractor's stocks for which an invoice is not
available. If, in the opinion of the Engineer, the Contractor's
cost is excessive for materials furnished from Contractor stocks,
or if the Contractor does not furnish evidence of the costs which
are satisfactory to the Engineer, the Engineer reserves the right
to establish the cost of all or part of the Contractor furnished
materials at the lowest current wholesale prices, less all
applicable discounts and exemptions for which these materials are
available, in the required quantities delivered to the Jobsite.

The Owner reserves the right to furnish any materials from Owner's
inventories as he deems advisable. The Contractor shall have no
claims for any costs, overhead, or profit on such materials.

Overhead and Profit: Fifteen percent of Item (a) for overhead,
profit and all other costs incurred in supplying such material.

Equipment. The Contractor will be paid for all necessary machine
powered tools or equipment used by the Contractor in the execution of
Work by force account. Payment will not be made for time spent on
service or maintenance operations for the equipment. Payment will be
made in accordance with the following conditions:

a.

Equipment without operator: The rental rate to be paid will be
established by written agreement between the Engineer and the
Contractor prior to use of the equipment on force account work.
The rate may be determined from the AGC/WSDOT Equipment Rental
Agreement which is in effect at the time the force account is
authorized. The rates set forth in the Rental Rate Blue Book (as
modified by the current AGC/WSDOT Equipment Rental Agreement) are
the maximum rates allowable for equipment of modern design and in
good working condition. These rates shall be full compensation for
all fuel, oil, lubrication, repairs, maintenance, insurance, small
tools, overhead, profit, and all other costs incidental to
furnishing and operating the equipment except labor for operationm.
Operating costs will not be paid for equipment on standby.

The first forty (40) hours of rental shall be paid at agreed daily
rate divided by eight (8). More than forty hours of rental shall
be paid at the agreed weekly rate divided by forty (40).

The agreed operating cost per hour shall be paid for each hour
that the equipment is in use.
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b. Overhead and Profit: The rental rates established by written
agreement between the Engineer and the Contractor will include
overhead, profit and all other costs incurred in providing,
servicing and maintaining the equipment.

c. Transportation: Transportation of tools and equipment to Jobsite
for force account work will be paid for under force account
mobilization.

4. Force Account Mobilization: Force account mobilization is defined as
the preparatory work performed by the Contractor including
transportation of tools, equipment, and personnel (when included in a
bargaining agreement). The Owner may pay for mobilization of
materials, equipment, and labor if the force account item is not an
item included in the Proposal. The Owner will not pay for mobilizationm
for force account items under any circumstances unless the Contractor
specifically makes a request in writing in advance of any mobilization
costs. The approval of the Engineer will be required prior to
commencing the mobilization. An amount equal to 15 percent of the cost
of mobilization for force account will be added for overhead, profit
and all other costs associated with mobilization markup for
subcontractor force account.

5. Markup for Subcontractor Force Account. When work is performed on a
force account basis by approved Subcontractors, the Contractor will be
allowed a markup based on the following schedule:

a. When the total accumulated value of force account work performed
by approved Subcontractors is equal to or less than $10, 000, the
Contractor will be allowed a markup of 10 percent.

b. When the total accumulated value of force account work performed
by approved Subcontractors becomes greater than $10,000, the
Contractor will be allowed a markup of ten percent of the first
$10,000 plus 5 percent of value of work above $10,000.

¢. The Contractor's supplemental markup will be computed after all
markups have been excluded.

The $10,000 figure used above will be determined by adding the accumul ated
value of all Subcontractor force account labor and material costs
(excluding all markups) and the accumulated value of equipment costs deter-

mined on the basis of 85 percent of the equipment rental rates from the
Rental Rate Blue Book.
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Paragraph 1.10 - D (Contimued)

The above allowable markups shall cover all additional bonding and
insurance costs.

Contractor expressly guarantees that the cost records of such other forces
shall be open to inspection and audit by representatives of the Owner on
the same terms and conditions as the cost records of the Contractor. If an
audit is to be commenced more than 60 Days after the Date of Acceptance,
the Contractor will be given a reasonable notice of the time when such
audit is to begin.

6. Specialized Services. Items of work or services which cannot be
satisfactorily completed by the Contractor or any of the Contractor's
Subcontractors and must be completed by a specialist are classified as
specialized services. }

When specialized services are performed on a force account basis,
invoices for such items or services will be approved without the
requirement to itemize labor, material and equipment cost. When force
account work necessitates fabrication or machining work away from the
Jobsite, charges for such work may, by agreement between the Contractor
and the Engineer, be accepted as specialized services charges. The
invoice shall show credit for cash or trade discounts offered or
available but shall not show any markup. An amount of fifteen (15)
percent of the total invoice from the specialist shall be added for
overhead, profit and all other costs incidental to furnishing and pro-
viding such specialized work.

7. Additional Cost for Bond. The Contractor will be reimbursed for actual
cost of additional bond resul ting from expansion of contract for force
account.

PAYMENT AFTER TERMINATION OF CONTRACT FOR PUBLIC CONVENIENCE

Whenever the Contract is terminated for public convenience, payment will be
made at Contract Prices for all items of work completed to the satisfaction
of the Engineer.

Partially completed items of work will be paid for by agreed prices or by
force account.

Payment for any additional unrecovered costs will be based on a substan-
tistion of such costs by the Contractor. The amount of such fixed costs
will be determined by the Engineer and payment will be made subject to
mutual agreement between the Owner and the Contractor.
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Paragraph 1.10 (Continued)

F.

PROGRESS PAYMENTS

Progress payments for completed Work and materials on hand will be made
once each month and will be based on progress estimates prepared by the
Engineer.

Unless otherwise provided for in the Contract Documents, the Contractor
shall submit every month to the Engineer, a detailed statement, in a form
satisfactory to the Engineer, showing the value of completed work and the
invoiced cost of materials on hand at the date of the statement.

Within fourteen days after receipt by the Engineer of such statement, or
if the Contractor fails to submit any such statement, at such time as the
Engineer thinks fit, the Engineer will determine the value of the progress
estimate.

Progress value will be the sum of the following.

1. Unit Price Items in the Proposal - the approximate quantity of units of
Work completed multiplied by the Unit Price.

2. Lump Sum Items in the Proposal - the estimated percentage complete
multiplied by the Proposal amount for each Lump Sum ILtem.

3. Materials on Hand - 90 percent of invoiced cost of material delivered
to Jobsite or other storage area approved by the Engineer.

4., Change Orders - entitlement for approved extra cost or completed extra
work as determined by the Engineer.

Progress payments will be made in accordance with the progress estimate less
a. Five (5) percent for retained percentage.
b. The amount of Progress Payments previously made.

¢. PFunds withheld by Owner for disbursement in accordance with the
Specification.

Progress payments for work performed shall not be evidence of acceptable
performance or an admission by the Owner that any work has been satisfac-
torily completed.

Payments will be made by warrants, issued by the Owner's fiscal officer,
against the appropriate fund source for the project.
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G.

PAYMENT FOR MATERIAL ON HAND

Material on hand shall include only those materials which are to be incor-
porated into the Work ard which have been delivered to or stockpiled in the
vicinity of the Jobsite or other storage area approved by the Engineer.

Progress Payments will include ninety (90) percent of the cost of materials
on hand.

The cost of the materials on hand will be determined from a copy of the
invoice submitted by the Contractor to the Engineer.

Payment for materials on hand shall not constitute acceptance of such
materials prior to final inspection of the Work.

OWNER'S RIGHT TO WITHHOLD AND DISBURSE CERTAIN AMOUNTS

The Owner may withhold from payments to the Contractor, in additionm to
retained percentage, such amounts as may be necessary to cover:

1. Payments that may be earned or due for just claims for labor or
materials furnished in and about the Work;

2. Defective work not remedied;

3. Failure of the Contractor to make just and timely payments to a
subcontractor;

4. Reasonable doubt that the Contract can be completed for the unpaid
balance of the Contract Amount;

5. Damage to another Contractor, where there is evidence thereof.

The Contractor authorizes the Owmer, subject to no legal impediment, to
disburse such funds to any party or parties entitled to payment under this
Contract.

Disbursement of funds will be made not less than fifteen (15) days after
Written Notice of the Owmer's intent to disburse funds has been issued to
the Contractor. The Owner will render to the Contractor, a proper
accounting of all funds disbursed in behalf of the Contractor.

RETAINED PERCENTAGE

In accordance with Chapter 60.28 RCW, there shall be reserved from the
monies earned by the Contractor, as determined by Progress Estimates, a sum
equal to five (5) percent of such estimates.

Such sun shall be retained as a trust fund for the protection and payment

of any person or persons, mechanic, subcontractor or suppliers who shall
perform any labor or provide supplies for the work and for taxes due.
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Paragraph 1.10 - T (Continued)

The monies reserved, at the option of the Contractor, shall be:

a. Retained in a fund by the Owner until thirty days following accep-
tance of the Work; or

b. Deposited by the Owner in an interest bearing account in a bank,
mutual savings bank, or savings and loan association, not subject
to withdrawal until after acceptance of the Work or until agreed
to by both parties. Provided that interest on such account shall
be paid to the Contractor; or

c. Placed in escrow with a bank or trust company by the Owner until
thirty days following acceptance of the Work.

The Contractor shall be reponsible for payment of all costs which may
accrue from escrow charges or brokerage charges and shall assume all risks
in connection with the investment of retained percentage funds in securities.

FINAL PAYMENT

Payment of the retained percentage will be withheld for a period of 30 Days
following the Date of Acceptance by the Owner and will be paid the
Contractor at the expiration of said 30 Days provided the following con-
ditions are met:

1. Releases have been obtained from the State of Washington Department of
Labor and Industries, the State of Washington Employment Security
Department, the Washington State Department of Revenue, and all other
departments and agencies having jurisdiction over the activities of the
Contractor.

2. No claims, as provided by law, have been filed against the retained
percentage.

In the event claims are filed, the Contractor will be paid such retained
percentages less an amount sufficient to pay any such claims, together with
a sum sufficient to pay the cost of such action and to cover attorney's
fees as determined by the Owmer.

The making and acceptance of the final payment shall constitute a waiver of
all claims by the Owner, other than those arising from unsettled liens,
from faulty work appearing within the guarantee period, from the require-
ments of the Drawings and Specifications, or from manufacturer's
guarantees. It shall also constitute a waiver of all claims by the
Contractor, except those previously made and still unsettled.
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K. ADJUSTMENTS
1f the Contractor must undertake additional work due to the enactment of
new or the amendment of existing statutes, rules or regulations occurring
after the submission of the successful bid, the Owner shall issue a change
order for the additional work and payment will be made as for "extra work."
The Contractor may submit a claim for extra cost relating to increase in
Federal or State taxes onm material, labor or equipment required for comple-
tion of the work and such claim will be approved for payment provided:

1. The increased tax for items in the Proposal took effect after the date
of bid opening, or

2. The increased tax for items affected by a modification took effect
after the date on which the modification was issued.

END SECTION 00700
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SUPPLEMENTARY CONDITIONS SECTION 00800

PAGE 1

PART 1 - GENERAL

1.0l The General Conditions, Section 00700, are modified as follows:

A.

D.

Page 10 - General Conditions
Paragraph 1.0l Scope of Work
A. The Contract shall be a partly lump sum and partly unit prices Contract.

Page 18 - General Conditions
Paragraph 1.03 P Guaranty and Warranty
Add:

In addition to the Contract requirement that all work shall be guaranteed
and warranted against defects for a period of one year from the Date of
Acceptance, the Contractor shall insure that the double walled fiberglass
tanks will be supplied with a manufacturer's warranty which states that
conditional to being installed in accordance with specifications which

are consistent with manufacturer's requirements,” the tanks will not leak for
a period of thirty (30) years from date of original purchase due to
structural failure, which shall be defined as breaking or collapse.

Page 20 - General Conditions
Paragraph 1.04 F Permits and Licenses
Add:

The Contractor shall not commence work and shall not permit any
subcontractor to commence any contract operation until a copy of each
permit or license has been furnished to the Engineer.

Permits to be obtained by Contractor include:

t. Seattle Fire Department Tank Removal Permit.

2. Puget Sound Air Pollution Agency Tank Installation Notification
and Approval.

3. Seattle Dept. of Construction and Land Use Tank Installation
permit.

4. A separate Fire Department Permit (Code 491) is required for
cutting or welding the existing underground steel tanks.

Page 20
Paragraph 1.04 G — Safety Rules and Standards
Add:

f. U.S. EPA and Occupational Health and Safety Administration rules
and all other relevant Federal and State health and safety
standards for the handling and transport of contaminated materials
including the Toxic Substances Control Act (TSCA), U.S. and
Washington Department of Transportation (DOT) regulations, EPA
solid waste regulations, 842.

g. Chapter 173-303 WAC and 40 CFR 761-PCBs.
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SUPPLEMENTARY CONDITIONS SECTION 00800

PAGE 2

Paragraph 1.01 (Continued)

Contractor will provide monitoring of explosion and flammability hazards
throughout the job and comply with the requirements of the Fire Inspector
for the job and applicable Fire Codes for removal and installation of
petroleum storage tanks.

Contractor shall provide notice and information relating to health and
safety concerns to Owner, representatives of King County Municipal Airport,
and Friends of the Georgetown Steam Plant.

Page 29 - General Conditions
Paragraph 1.09 Commencement, Prosecution, and Completion

Normal Working Hours, Delete paragraph and substitute the following:
1. Normal Working Hours.

Except in case of emergency or unless otherwise approved by the
Owner the normal hours of work shall be between 6:00 a.m. and

7:00 p.m. on any working day and shall consist of 8 hours exclusive
of a lunch period of not more than one hour. The normal hours of
work shall be established at the preconstruction counference or
prior to the Contractor commencing the Work and shall not be
changed or extended withour approval of the Engineer.

Permission to work Saturdays, Sundays, holidays, or other than
normal hours of work Monday through Friday may be given subject to
certain conditions set forth by the Owner or Engineer. These
conditions include, but are not limited to, requiring the Engineer
or other Owners employees to be present during the Work. Such
other Owner employees include, but are not limited to, survey
crews; personnel from the Owner's material testing lab; inspectors;
and employees from the administering or other departments.

Seattle Municipal Code, Chapter 25.08 specifies maximum permissible
sound levels for sound sources located within the City or King
County. Permission to work outside normal hours of work may be
withdrawn at any time if the Contractor exceeds the specified
maximum permissible sound level or if a complaint is received from
the public or adjacent property owners. The Contractor shall have
no claim for damages or delay should such permission be withdrawn.

Requests to perform work on Saturdays between 6:00 a.m. and

7:00 p.m. shall be submitted to the Engineer no later than noon on
the working prior to the Saturday for which the Contractor is
requesting permission to work.

Requests to perform work on holidays, Sundays, or before 6:00 a.m.
or after 7:00 p.m. on any day requires approval of the Owner. Such
request shall be submitted to the Engineer no later than 10 days

prior to the day for which the Contractor is requesting permission
to work.
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SUPPLEMENTARY CONDITIONS SECTION 00800
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Paragraph 1.01 (Continued)

2. Reimbursement for Overtime Work of Owner Employees

When the Contractor elects to work on a Saturday, Sunday of
holiday, or longer than an 8-hour period on any working day, such
work shall be considered as over-time work. On all such overtime
work, the Contractor shall reimburse the Owner for the full costs
of premium time for overtime for employees of the Owner required to
work overtime hours.

The Contractor hereby authorizes the Owner to deduct such costs

from any amounts which might then be or thereafter become due or
payable by the Owner to the Contractor under or by virtue of the
provigions of the Contract.

END SECTION 00800
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OWNER FURNISHED DRAWINGS AND DOCUMENTS SECTION 00850
PAGE 1

PART 1 - GENERAL

1.01 CONTRACT DRAWINGS

Sets of Contract Drawings will be furnished without cost to the Contractor
upon request.

Drawing
No. Title
C-6379 Georgetown Steam Plant - Removal of Underground
Tanks & Piping
D-30344 South Service Center - Service Station Island

& Fuel Tanks

END SECTION 00850
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SUMMARY OF WORK SECTION 01010

PART

PAGE 1

1 — GENERAL

1.01 DESCRIPTION OF WORK

A,

South Service Center. The work at South Service Center consists of

improvements to the existing service facility. Details of the required
activities are as follows:

1.

10.

11.

12.

The installation of steel sheet piling at the location indicated by
"shoring line" on the installation plan of Drawing No. D-30344, and the
removal of such sheet piling as the work progresses.

The excavation of all materials within the agrea defined by the sheet
piling to the depths required by the drawing and the specification.

The removal and disposal of two 500-gallon steel tanks and two
3,000-gallon steel tanks from within the area defined by the sheet
piling.

The removal of the service island, dispensers and ancillary equipment
and pipe connections from within the area defined by the sheet piling.

The storage of dispensers and all salvaged equipment at locations
within South Service Center as directed by the Engineer. The
dispensers and salvaged equipment are to be reinstalled on the
reconstructed service island.

The supply and installation of five double-walled fiberglass tanks with
leak detection systems in accordance with installation plan and
anchorage detail shown on Drawing No. D-30344. Backfill as required.

The supply and installation of all piping and fittings for air, water,
oil and gasoline necessary for a complete and functioning installation
to the reconstructed service island.

The supply and installation of all electrical connections required for
a complete and functioning installation of the reconstructed service
island.

The supply and placement of all concrete, reinforcing steel and all
embedments, fittings and installations for reconstruction of the

service island to conform to existing geometrics.

The removal from storage of the dispensers and salvaged equipment and
the installation on the reconstructed service island.

Retrofitting the existing 2,000~gallon diesel fuel tank with automatic
fuel gauge, overfill protection, and spill containment manhole.

Supply and placement of reinforcing steel and concrete for an 8" thick
reinforced concrete slab to the limits shown on the installation plan
on Drawing No. D-30344.
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SUMMARY OF WORK SECTION 01010

PAGE 2

Paragraph 1.01 (Continued)

13. Removal and disposal of 500~gallon steel tank from location shown on
south side of Building B on Drawing No. D-30344.

14. Backfill after removal of 500-gallon tank on south side of Building B.

15. Disposal of approximately 20 cubic yards of oil-stained soil at Cedar
Hills Landfill in Maple Valley.

16. Disposal of approximately 50 cubic yards of surplus granular material
from excavation by transportation to Georgetown Steam Plant and
utilization as backfill.

17. Disposal of waste concrete and asphalt concrete.

18. Restoration of distutbed asphalt areas with 3" -asphalt concrete.

Georgetown Steam Plant. The work at Georgetown Steam Plant consists of

removal and disposal of underground fuel tanks and piping and restoration of
surface areas. Details of the required activities are as follows:

1. Removal and disposal of PCB contaminated sludge and oil from the diesel
tank and from the most northerly 12,000-gallon tank.

2. Transporation of PCB contaminated materials to-omne of the approved dump
sites at Chem Securities Facility in Arlington, Oregon or the Envirosafe

Services Facility in Grandview, Idaho.

3. Disposal of PCB contaminated material at approved dump site including
payment of all charges and fees.

4. Excavation and disposal of approximately 100 cubic yards of oil-stained
soil at Cedar Hills Landfill in Maple Valley.

5. Removal and disposal of three 12,000-gallon tanks and one 700-gallon
tank and approximately 340 linear feet of piping as generally located in
Drawing No. C-6379.

6. Removal of concrete walls shown in Section A, Drawing C-6379, and the
plugging of all pipes to building.

7. Backfilling excavation areas using waste granular material from South
Service Center, material stockpiled at Georgetown Steam Plant, and
Contractor supplied granular material. Grading to conform to existing
surfaces.

END SECTION 01010
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MEASUREMENT AND PAYMENT SECTION 01025

PAGE 1

PART 1 - GENERAL

1.01

A.

c.

D.

1.02

MEASUREMENT OF QUANTITIES

Bid items of work acceptably completed pursuant to Contract Documents will
be measured by the Engineer according to United States standard measure.

The methods of measurement and computations to be used in determination of
quantities of material furnished or of work performed under the contract
will be those methods generally recognized as conforming to sound
engineering practice and will be carried to the proper significant figures
or fractions of units for each item.

Unless otherwise specified, measurements will be made to neat lines
indicated on the Dvawings or as altered by the Engineer to fit field
conditions.

No measurement will be made for:

1. Lump sum items of work.

2. Unauthorized work or work performed outside the lines indicated in the
drawings or established by the Engineer.

3. Repair of damage to new or existing improvements caused by the
Contractor.

4. Work rejected by the Engineer because of non-compliance with
specification requirements,

5. Material not incorporated into the work in accordance with the drawings
and the specifications.

PAYMENT

Payment for completed work will be made in accordance with General
Conditions, Section 00700, Paragraph 1.10 - Payment.

No payment will be made for work which was deleted from the contract or was
not performed or for any anticipated profit or overhead on such work.

Payment will not be made for extended overhead costs resulting from any
authorized extension of Contract Time.

Separate payment will not be made to the Contractor for any tests carried
out by the Contractor, any subcontractor, supplier or manufacturer or for
Contractor furnished samples of materials or equipment for testing by the
Engineer or an authorized agent of the Owner.
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Paragraph 1.02 (Continued)

E.

FC

G.

Separate payment will not be made to the Contractor for identified cost of
any permits or fees.

Adjustments. Adjustments in the amount to be paid by the Owner under the
terms and conditions of the contract will not be made as a result of any
change in laws, ordinances or regulations except as specifically provided
by the following:

1.

Changes in Laws: The Owner will not adjust payment to compensate the
Contractor for changes in legal requirements unless those changes are
specifically within the scope of RCW 39.04.120, Pollution and
Preservation of Natural Resources. For changes under RCW 39.04.120 the
Owner will compensate the Contractor by negotiated Change Order or by
force account.

Changes in Taxes: The Owner will adjust payment to compensate for tax

changes under the following conditions:

a. the changes involve Federal or State taxes on materials used in or
consumed for the Work;

b. the changes increase Contractor-paid taxes by more than $100;

c. for items in the original contract, the tax change must occur
after the Bid opening date;

d. for negotiated contracts or items in a supplemental agreement the
tax change must take place after the execution date of the
contract or agreement;

e. the Contractor, if requested by the Engineer, certifies in writing
that the Awarded Contract Price does not include an extra amount
to cover a possible change in taxes; and

£. the Contractor permits the Owner to audit the Contractor's records
to the extent necessary to substantiate any claim for compensation
under the provisions of this section.

Within the above conditions the Owner will adjust compensation by the
actual dollar amounts of increase caused by the tax changes.

Payment for completed work will include all costs relating to:

1.

Furnishing all materials and performing all work under the contract
(including changes in the work, materials, or plans) in a complete and
acceptable manner;
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MEASUREMENT AND PAYMENT SECTION 01025

PAGE 3

Paragraph 1.02 (Continued)

2. All risks, loss, damage, or expense of whatever character arising out of
the nature or prosecution of the work; and

3. All expense incurred in consequence of the suspension or discontinuance
of the work as specified in the Contract Documents.

The lump sum prices and the unit prices in the bid form will be full and
just compensation for the following works:

Item No. 1 - Mobilization for South Service Center. Payment for
mobilization will be made in accordance with General Conditions,
Section 00700, Paragraph 1.10 B.

Item No. 2 - Removal and Disposal of 500-gallon Tank. Payment for this item
will be for all costs associated with removal and disposal of the
underground tank located on the south side of Building B and includes:

1. Removal of asphalt concrete pavement.

2, Excavation to expose tank.

3. Removal and disposal of tank.

4, Backfilling with material from excavation.

Item No. 3 - Shoring. Payment for this item will be for all costs

associated with the installation and removal of interlocking sheet steel
piling along the shoring line shown on Drawing No. D-30344 and to the depths
required for installation of concrete bases for anchoring fiberglass
double-walled tanks.

Item No. 4 - Removal and Disposal of Service Island and Four Tanks. Payment

for this item will be for all costs associated with removal of all equipment
and material within the limits of the sheet piling and to the depths
required for installation of reinforced anchorage for fiberglass tanks and
includes:

1. Removal to storage of dispensers and ancillary equipment including
covers on existing service island.

2. Demolition and disposal of service island.

3. Demolition and disposal of concrete slab over existing tanks and removal
to storage of all rings and covers.

4. Removal and disposal of connections for air, oil, water, electricity.
5. Excavation and stockpiling of granular material for reuse as backfill.

6. Dewatering activities,
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MEASUREMENT AND PAYMENT SECTION 01025
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Paragraph 1.02 (Continued)

Item No. 5 - Excavation and Disposal of Contaminated Material. Payment for
this item will be for all costs associated with excavation, loading,
transportation to Cedar Hills Landfill in Maple Valley and dumping of
material contaminated with oil and designated by the Engineer as
unsuitable.

Item No. 6 - Reinforced Concrete Anchoring. Payment for this item will be
for all costs associated with supply and placement of concrete, reinforcing
steel, and embedments required for anchoring of five fiberglass tanks.

Slab dimensions for three 550-gallon tanks will be 18.75' x 7' x 0.67"'.

Slab dimensions for each of the 4,000-gallon tanks will be 20' x 9.5' x 0.67"'.

Item No. 7 - Supply and Installation of 550-gallon Tank. Payment for this
item will be for all costs associated with installation of each 550-gallon
double-walled fiberglass tank and includes:

1. Supply, placement -and consolidation of pea gravel as shown on the
anchorage detail on Drawing No. D-30344.

2. Supply and installation of fiberglass hold down straps with
turnbuckles.

3. Supply and installation of leak detection system including connection
to master control unit.

4, Testing of tank for leaks.

5. Backfilling to subbase with material from excavation.

6. Supply and installation of afi automatic tank gauge. S -
7. Accessories as specified.

Item No. 8 = Supply and Installation of 4,000-gallon Tank. Payment for

this item will be for all costs associated with installation of each
4,000~gallon double-walled fiberglass tank and includes:

1. Supply, placement and comsolidation of pea gravel as shown on the
anchorage detail on Drawing No. D-30344.

2. Supply and installation of fiberglass hold down straps with
turnbuckles.

3. Supply and installation of leak detection system including connection
to master control unit.

4. Testing of tank for leaks.
5. Backfilling to subbase with material from excavation.

6. Supply and installation of an automatic tank gauge.

7. Accessories as specified,
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Item No. 9 - Supply and Installation of Connections to Service Island.
Payment for this item will be for all costs associated with replacement of
all connections and includes:

1. All piping connections from the tanks to the dispensers.

2. Water pipe connections from existing water pipe to reconstructed
service island.

3, 0il pipe connections from existing oil pipe to reconstructed service
island.

4. Air pipe connections from existing air line to reconstructed service
island.

5. Electrical conduit and cable to complete electrical installations to
reconstructed service island.

Item No. 10 - Modify Existing 2,000-gallon Tank. Payment for this item
will be for all costs associated with the modifications to an existing
underground steel tank containing diesel fuel, and includes:

1. Cut out and repair of concrete slab,
2. Supply and installation of automatic tank gauge.

3. Supply and installation of overfill protection and spill containment
manhole.

Item No. 11 - Reconstruct Service Island. Payment for this item will be
for all costs associated with reconstruction of the service island and the
installation of dispensers and accessories and incidentals to provide a
complete functional facility and includes:

1. Supply and placement of concrete, reinforcing steel and embedments in
accordance with details shown on Drawing No. D-30344 and to match
service island as it existed before demolition.

2. Installation of materials and equipment salvaged from service island
before demolition.

3. Installation of connections for fuel lines to dispensers, for air, oil
and water and 4 inch diameter drain line at the service island.

4., Electrical connections for lighting and dispensers.

5. Supply and installation of master control unit for leak detection
systems,
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Paragraph 1.02 (Continued)

Item No. 12 - R.C. Surface Slab. Payment for this item will be for all
costs associated with installation of a reinforced concrete slab
(approximately 37' x 25' x 0.67') and includes:

1. Supply and placement of concrete in accordance with limits shown on
Drawing No. D-30344.

2. Supply and placement of reinforcing steel.
3. Installation of all items salvaged from original concrete slab, as
directed by the engineer. Salvaged items include two 24" diameter

rings.,

4. Supply and installation of two 24" diameter covers, cast with embossed
letters "Gasoline", -

Item No. 13 - Asphalt Concrete. Payment for this item will be for all
costs associated with repair of asphalt surfacing and includes:

1. Cutting and trimming edges of asphalt areas to be patched.

2. Excavation and trimming to provide for 6 inch base of crushed rock and
3 inches of asphalt concrete.

3. Supply and installation of 6 inches of compacted crushed rock base and
3 inches of asphalt concrete.

Item No. 14 — Soil Tests at South Service Center. Payment for—this item

will be for all costs associated with sampling, testing and processing =~ ———
results to indicate Total Petroleum Hydrocarbon content of soil at

locations determined by the Engineer.

Item No. 15 - Mobilization for Georgetown Steam Plant. Payment for
mobilization will be made in accordance with General Conditions,
Section 00700, Paragraph 1.10 B.

Item No. 16 — Removal and Disposal of 12,000-gallon Tank. Payment for this
item will be for all costs associated with excavation and removal of each
of the three 12,000 gallon tanks and all vertical attached pipes at
Gorgetown Steam Plant. Payment for removal and disposal of horizontal
piping will be made under Item No. 18. The limits of excavation will be in
accordance with WISHA requirements for excavations without shoring.

Item No. 17 - Removal and Disposal of 700-gallon Tank. Payment for this
item will be for all costs associated with excavation and removal of the
700 gallon tank and all vertical attached pipes at Georgetown Steam Plant,
Horizontal pipes shall be removed and paid as Item No. 18. The limits of
excavation will be in accordance with WISHA requirements for excavations
without shoring.
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MEASUREMENT AND PAYMENT SECTION 01025
PAGE 7

Paragraph 1.02 (Continued)

Item No. 18 - Removal and Disposal of Piping. Payment for this item will
be for all costs associated with removal and disposal of fuel piping from
the west edge of access road to existing tanks as indicated on the
drawings. Any required excavation deeper than six feet shall be paid by
Extra Work.

Item No. 19 - Excavation and Disposal of Contaminated Scil. Payment for
this item will be for all costs associated with excavation, loading,
transportation to Cedar Hills Landfill in Maple Valley and dumping of
material contaminated with o0il and designated by the Engineer as
unsuitable.

Item No. 20 - Removal and Disposal of PCB Contaminated Sludges and 0il.
Payment for this item will be for all costs associated with removal of PCB
contaminated sludge and oil from the northerly 12,000-gallon tank and from
the 700-gallon tank, the cleaning of the tanks, the handling, packaging and
transportation of the sludge and oil to the Chem Securities facility inm
Arlington, Oregon or to the Envirosafe Services facility in Grandview,
Idaho, and will include costs for permits and dumping fees.

Item No. 21 - Backfill from Stockpile.
_Payment for this item will be for all costs associated with backfilling
excavated areas with material available from jobsite including:

1. Macterial stockpiled at or adjacent to site at the time of bid opening.
2. Material excavated to allow for removal of tanks and pipes.

Item No. 22 - Backfill from South Service Center.,

Payment for this item will be for all costs associated with loading surplus
material from South Service Center, the transportation, dumping and con-
solidation in areas excavated for tank removal at Georgetown Steam Plant.

Item No., 23 - Backfill - Imported.

Payment for this item will be for all costs associated with the purchase of
granular material, delivery to jobsite, placement and consolidation in
areas excavated for tank removal at Georgetown Steam Plant. Imported
material will be authorized only after all material from stockpile or waste
granular material from South Service Center have been utilized.

Item No. 24 - Soil Tests at Georgetown Steam Plant.

Payment for this item will be for all costs associated with sampling,
testing and processing results to indicate Total Petroleum Hydrocarbon
content of soil at locations determined by the Engineer.

END SECTION 01025
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REGULATORY REQUIREMENTS SECTION 01060
PAGE 1

PART 1 - GENERAL

1.01 CITY ORDINANCES

A. Chapter 20.44 City Contracts - Prevention of Discrimination. (Ordinance
101432 - Equal Employment Opportunity.)

B. Chapter 20.46 Seattle Municipal Code - Women's and Minority Business
Utilization. (Ordinance 109113 as amended by Ordinance 109869.)

1.02 WASHINGTON STATE LAWS

RCW Chapter 39.08 Contractor's Bond
39.12 Prevailing Wages on Public Works
49.28 Hours of Labor
49.46 Minimum Wage Act .
60.28 Lien for Labor Materials, Taxes on Public Works

Chapter 173-303 WAC - Dangerous Waste Regulations

1.03 STATE OF WASHINGTON REQUIREMENTS

WISHA (Washington Industrial Safety and Health Act).
All persons within the construction area while overhead work is being con-
ducted shall wear hardhats without exception in accordance with City Light
Department policies,
1.04 LICENSES
T -Chapter 5.44 of the Seattle Municipal Code requires that the Contractor
hold a Seattle Business License and pay business and occupation tax. 1If
the Bidder is licensed at the time of bid submission, his City of Seattle

Business License number shall be shown in the space provided in Section
00300 Proposal.

1.05 REGISTRATION

Pursuant to RCW 39.06.010, the Contractor must be registered by the State
of Washington prior to award of contract. If the Bidder is registered

at the time of bid submission, his Washington State Contractor's registra-
tion number shall be shown in the space provided in Section 00300 Proposal.

END SECTION 01060
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PROJECT MEETINGS SECTION 01200

PAGE 1

PART 1 - GENERAL

1.01 PRECONSTRUCTION CONFERENCE

A.

B.

c.

General. A preconstruction conference will be held after award of contract
and prior to the notice to proceed.

Participants. The Contractor's project engineer and construction manage-
ment team shall attend this meeting and others of his organization may
attend as the Contractor deems necessary.

Agenda. The following will be on the agenda for discussion. In additionm,
any questions pertaining to the project may be discussed.

1. Gity Light Organization.

2. Project Management.

a. Construction acheduligg.

b.  Supervisory personnel.

c. Hours of work.

d. Storage facilities and work area and headquarters.
e. Temporary facilities (water, power, sanitation).
f. Correspondence.

2. Safety.

h. Insurance.

i. Qualilty control.

3. Required Permits and Conditions.

a. Tank Removal.

b. Tank Installation.

c. SEPA Declarations. ¢gwmd QQJ’V‘M '\}S
4. Environmental Requirements.

a. Sampling during and after work. B\".Y\SDOE C&LNJCLQ-\NQL %Ak?:"ﬂb:_t;

b. Notification of agencies.
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PROJECT MEETINGS SECTION 01200
PAGE 2

Paragraph 1.01 (Continued)

c. Dangerous waste rules, handling and disposal of PCB-contaminated
sludge, oil and oil-stained soils, disposal of junk tanks and
piping.

d. Environmental Affairs project staff attend preconstruction
conference and progress meetings.

1.02 PROGRESS MEETINGS

A, General. Unless otherwise scheduled by mutual agreement between the
Engineer and the Contractor, progress meetings shall be held on site, once
each week.

B. Agenda.,
The agenda for progress meetings will include:
1. Approval of minutes of previous meetings.
2, Review of Work progress.
3. Field observations, problems and decisions.
4. Identification of problems which impede planned progress.
5. Maintenance of construction schedule.
6. Corrective measures to regain projected schedules.
7. Planned progress during succeeding work period.
8. Coordination of projected progress.
9. Maintenance of quality and Work standards.
10. Effect of proposed changes on coanstruction schedule and coordination.
11. Other administrative and general matters as needed.
12, Review of compliance with environmental protection conditions and
h?n§1ing of PCB and oily materials, and disposal of tanks and
piping.

PART 2 - PRODUCTS

Not applicable.

PART 3 - EXECUTION

Not applicable.

END SECTION 01200
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CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS SECTION 01500

PAGE 1

PART 1 - GENERAL

1.01

1.02

1.04

TEMPORARY BUILDINGS

The Contractor may construct or provide temporary buildings or trailers, at
an approved or designated location as may be necessary for the performance
of the work. At the completion of the work, all temporary buildings shall
be removed and the area restored to the condition which existed prior to
the Contractor's use.

CONSTRUCTION POWER AND WATER

Power. The City Light Department will upon request make available to the
Contractor, and at no cost to the Contractor, a temporary connection for
electrical service of 120 V or 240 V, single phase. The Contractor shall
give the Engineer 48 hours advance notice for service.

Water. The Contractor may obtain water without cost from any hose bib
near the work.

DUST CONTROL

The Contractor shall sprinkle all areas of work, if requested, to prevent
dust resulting from his operations and from backfill materials and open
excavations from settling on the existing building and equipment at
Georgetown Steam Plant and South Service Center.

If it becomes necessary for the City to clean equipment due to failure of
the Contractor to comply with such requests, the cost of such cleaning
shall be at the expense of the Contractor.

CLEANUP

The Contractor shall keep the premises free from unnecessary equipment,
materials, waste and rubbish during the course of his work, and nothing
shall be allowed to accumulate at locations which would interfere with the
rights and work of others.

At the completion of the work, the Contractor shall remove all debris
resulting from the work, all equipment, tools, sanitary installation,
and surplus materials, and shall put the premises in a clean and orderly
condition.
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CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS SECTION 01500
PAGE 2

1.05 PROTECTION OF PROPERTY

The Contractor shall exercise care in performing the work so as not to
cause any damage to the underground facilities such as piping and
grounding. If any damage to existing facilities does occur, the Contractor
shall repair the damage and bear the cost thereof.

The Georgetown Steam Plant is a national historic landmark and must be
protected as such.

1.06 SANITARY FACILITIES

The Contractor shall provide sanitary facilities in accordance with
Paragraph 1.04 E of Section 00700, General Conditions.

END SECTION 01500
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ENVIRONMENTAL POLLUTION CONTROL SECTION 01568

PAGE 1

PART ] - GENERAL

1.01 PREVENTION OF ENVIRONMENTAL POLLUTION AND PRESERVATION OF PUBLIC NATURAL
RESOURCES

A.

General. The Contractor shall comply with all provisions of Federal,
State, and local statutes, ordinances, and regulations pertaining to the
prevention of environmental pollution and the preservation of natural
resources.

It shall be the responsibility of the Contractor to report to the Engineer
without delay, all incidents involving chemical, o0il or other contaminated
discharges into state waters as described below.

1.

Water Quality. The Contractor shall take all necessary precaution to
prevent pollution, erosion, siltatiom, and damage to property; shall
provide for the flow of all water courses, including streams, ditches
and drains intercepted during the progress of the work; and shall
complete restoration work in accordance with-the directions of the
Engineer. Water from tanks will not be discharged unless it has been
tested and shown to meet Metro or other applicable standards.

0il Spill Prevention and Control. The Contractor shall take all
necessary precautions to prevent and control the spill and spread of
0oil, and shall comply with the provisions of the 0il Spill Prevention
and Control Plan described below.

0il Spill Prevention and Control Plan.

a. Discharges of 0il from equipment or facilities into public waters,
drains, or onto adjacent land are not permitted.

b.  All oil-containing equipment, oily soil, sludge, fuels and storage |
containers shall be stored in designated area, containment shall
be provided, and precautions (such as roping off the areas) shall ,j
be taken to wminimize the chance of spills. Machinery shall be
refueled only in designated areas.

c. Fuel hose, o0il drums, etc., shall be checked regularly for drips
or leaks, and shall be maintained and stored properly to prevent
discharges. Proper security shall be maintained to discourage
vandalism.

d. Construction and supervisory personnel shall know the location of
absorbent materials, and in the event of a spill shall use such
materials to contain and absorb the spill and in particular to
prevent the entry of oil into drains or water. The City Light
Safety Watch for the job or the Power Control Center (684-4200)
shall be notified promptly.

e, In the event of any oil discharges with a potential for entry into
any body of water, the Power Dispatcher shall be notified
immediately (24 hours: 684-4200). The Power Dispatcher shall
implement the 0il Spill Response Procedure, notifying appropriate
City Light supervisor, and other persons.
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ENVIRONMENTAL POLLUTION CONTROL SECTION 01568
PAGE 2

Paragraph 1.01 (Continued)

4. Air Quality. The Contractor shall not cause or allow the discharge of
particulate matter, the emission of any air contaminants, or odor
bearing gases in excess of the limits specified under Regulation 1 of
the Washington Department of Ecology, Article 9-Emission Standards.
The Contractor shall maintain air quality within the national emission
standards for hazardous air pollutants.

Burning construction debris shall not be allowed.
5. Soils. O0Oil-stained soils must be contained on or in impermeable

material, segregated from clean soils, and covered from rain to preveat
the spread or seepage of oily soil.

. e e ot

. . . dﬂ)l}’?i\@\r . . -
Oil-stained soil shall bejdisposed in accordance with solid waste and
dangerous waste regulations.

6. Liability. The Contractor shall be liable for the payment of all fines
and penalties resulting from failure to comply with the Federal, State
and local pollution control regulations.

END SECTION 01568
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DEMOLITION SECTION 02050

BART

PAGE 1

1 — GENERAL

1.01 DESCRIPTION

This section covers the requirements for demolition of concrete and
underground tanks and piping and incidental works and includes:

Removal to storage at South Service Center of all dispensers, lighting
standard and incidental installations on existing service island as
directed by the Engineer.

Demolition of the concrete service island and the removal from site and

The demolition of concrete slab surrounding the existing service island and
the removal from site and disposal of concrete. All rings and covers and
other salvageable embedments shall be removed to storage at South Service
Center as directed by -the Engineer.

The removal of three 500-gallon storage tanks and two 3,000-gallon storage
tanks from the South Service Center site and the disposal at a location
approved by the Engineer.

Demolition of concrete wall, roof supports, corrugated metal and pipe pit
at Georgetown Steam Plant and the removal from site and disposal at an
The removal and disposal of PCB contaminated sludge and oil from tanks at
Georgetown Steam Plant.

The removal of one 700-gallon tank and three 12,000—-gallon tanks from the

Georgetown Steam Plant and the disposal at a location approved by the

The removal of underground piping from Georgetown Steam Plant site and the
disposal at a location approved by the Engineer.

Remove two 24" diameter rings and covers with embossed letters "Water". .
Place in storage as directed by Engineer.

A,
B.

disposal of concrete.
C.
D.
E.

approved locationm,
F.
G.

Engineer.
H.
PART 2 - PRODUCTS
2.01 MATERIALS

Not applicable.
PART 3 - EXECUTION
3.01 RINGS AND COVERS
A.
B.

Remove all other embedded rings and covers and place in storage as directed
by the Engineer.
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DEMOLITION SECTION 02050

PAGE 2

3.02 EXISTING UTILITIES

3.03

The Contractor shall locate all utilities services within the shoring line
shown on the drawing and shall make temporary terminations outside the
shoring line before sheet piling commences.

REMOVAL OF CONCRETE

After removal of all items identified by the Engineer as salvage, the
Contractor shall demolish the concrete service island and the concrete slab
to the limits shown on the drawing and shall dispose of all concrete at
location approved by the Engineer.

TANK REMOVAL

General.

1. The Contractor shall contact the Seattle Fire Department (386-1450)
24 hours prior to excavating for tank removal,

2. Tanks may be removed only after Fire Department Inspection.

3. Two (2) 20 BC portable fire extinguishers shall be on site within 50'
of the operation.

4. Rope or ribbon barricades shall be provided circling 10' from the
operation or be enclosed in a fenced yard.

5. "No Smoking" signs shall be posted in readily visible locationms. ;}k
5
6. WNo activities involving heat will be allowed unless the tanks are . N
certified gas free. o yﬁﬁ
NN G
7. Contractor shall provide written notice to the Engineer describing in \,
detail the handling and disposition of tanks and tank contents, and )QF
stating whether materials are '"salvaged," treated," "incinerated,"
"landfilled," etc., at site name, address and by owner/operator. b" g«
¢
Procedure Before Tank Removal. @ﬁ\ é$9$

1. The Contractor shall drain and flush piping and pump all remaining 569

product from each tank_ QX\H;cuum or hand pump or~ggylvalent, and

contg&g}gnd store the residual product and/or sludge appropriately in
1abe1ed containers. PCB~contaminated material shall_gggwggﬂg;xgg#g;;h_n

any “other material or diTuted in any way, Contaminated fuel or was;g,_~——1
oil sediments may be a regulated dangerous waste to be d1sposed of
accordingly. Contractor is responsi for checking current waste

m chec

! 4;85 Q§9 ﬁf}
o
WM@”J i
/

w! \
65yi<® SCL 03948
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DEMOLITION SECTION 02050

PAGE 3

Paragraph 3.04 (Continued)

C.

2. Tanks shall be completely empty of all flammable or combustible liquids
prior to removal. Tanks larger than 10,000 gals. must be certified gas
free by a marine chemist or a petroleum industry safety engieer regu-
larly engaged in that business prior to removal.

3. To ensure that the tank atmosphere has been made inert, one (1) pound
of dry ice (Carbon dioxide) per 50 gallon capacity of the tank shall be
inserted into the tank, (A 1,000 gallon tank would require 20 pounds
of dry ice.) The dry ice shall be inserted prior to the use of heavy
equipment for excavating.

a. A minimum of 60 minutes shall be provided for dry ice to vaporize,
Vapors should then begin to show at the fill pipe.

b.  An inspector from the Fire Marshal's Office will test for carbon

dioxide. When a reading of 60% COy is achieved, tank removal may
begin.

c. CO; fire extinguishers or compressed gas are not to be used for
removing flammable or combustible liquids or gases since static
electricity could cause an explosion.

4. TExcavate to the top of the tank. Remove the drop tube, disconnect the
fill, gauge, product, and vent lines. Cap or plug open ends. All
handling shall assure no spilling of fuel or oil, Contractor shall
take all necessary spill prevention and cleanup response measures.

Procedure After Tank Removal.

Temporarily plug all tank openings, then complete the excavation and remove
the tank, placing it in a secure location and in a fashion to prevent
movement. Mark each tank "SCL", date, "NO AIR-INERT GAS", "NOT FOR REUSE",
and what it contained.

Remove tank(s) within 24 hours to appropriate cleaning and/or disposal
site. Cleaning on City Light property is not allowed. Tanks remaining
24 hours or more will be inspected by the Fire Department at Contractor's
expense, Tanks shall be transported in a secure fashion. A signe
manifest or bill of lading shall be prepared for each tank, documenting

trangporter, party(ies) receiving the tank, cleaning the tank and disposing
or scrapping the tank, and dates for each action.
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DEMOLITION SECTION 02050
PAGE 4

s
P/’

3.07 TESTING

During excavation and immediately after tank removal, the Engineer and the
Contractor shall jointly inspect the excavated area for signs of
contamination by spills or leaks. If any such contamination is detected by
sight or smell, the Engineer will direct the Contractor to have
representatives samples taken for testing by an approved laboratory to
determine the Total Petroleum Hydrocarbons. Sampling and analysis will be
in accordance with methodologies outlined in WAC 173-303-110 and accepted
by the Washington Dept. of Ecology. Further excavation in the test area
will be suspended until after review of the test results by the Engineer.

END SECTION 02050
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SHORING SECTION 02150

PART

PAGE 1

1 - GENERAL

1.01

1.02

1.03

PART

DESCRIPTION

This section covers the requirements for furnishing, installing and
removing all shoring systems necessary for removal of existing tanks and
installation of new fiberglass tanks at South Service Center.

The underground tanks and associated piping and incidental installations at
Georgetown Steam Plant may be removed without shoring provided that sides
of excavations do not exceed 4 feet vertically before being sloped on a
batter of one to one.

RELATED WORK IN OTHER SECTIONS

Section 02050 - Demolition
Section 02220 - Excavation and Backfill

LIMITS OF SHORING

The limits of shoring are shown on Drawing No. D-30344.

SUBMLTTALS

The Contractor shall submit for review by the Engineer the proposed method
of shoring system.

2 -~ PRODUCTS

2.01

PART

MATERIALS

Shoring system shall be ASTM A-328 Interlocking Type Z steel sheet piling.
Section modulus 30 cubic inches minimum per linear foot of wall with double
inside bolted channel perimeter wales at two levels.

3 ~ EXECUTION

3.01

INSTALLATION

All shoring materials shall be on site and ready for use before excavation
is commenced.

Excavations to a depth of 3 feet below existing ground level may be carried
out before installation of sheet piling.

Sheet piling shall be installed along shoring line shown on installation
Plan on Drawing No. D-30344.

Tip penetration of sheet piling shall be a minimum of 13 feet below
ground level,
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SHORING SECTION 02150
PAGE 2

3.02 REMOVAL

Sheet piling shall be removed after anchoring to all tanks has been
installed and bedding material has been placed.

All shoring materials shall be removed from site immediately after removal.

END SECTION 02150
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EXCAVATION AND BACKFILL SECTION 02220

PAGE 1

PART 1 - GENERAL
1.01 DESCRIPTION
This section covers the requirements for the following work:
l. Excavation required for removal of existing 500-gallon waste oil tank
oun south side of Building B.
2. Excavation within the limits of installed sheet piling to allow for
construction of concrete foundations for fiberglass tanks.
3. Supply and placement of bedding to fiberglass tanks.
4, Backfilling with material from excavation as required after removal of
500-gallon waste oil tank and above bedding for fiberglass tanks.
5. Consolidation of bedding and backfill.
6. Excavation to allow removal of underground tanks, piping, concrete and
incidentals as shown on Drawing No. C-6379.
7. Backfilling to excavations at Georgetown Steam Plant with material from
excavation or with materials from adjacent stockpile.
1.02 RELATED WORK
Section 01010 - Summary of Work
Section 02050 - Demolition
Section 02150 - Shoring
PART 2 - PRODUCTS
2.01 MATERIALS
A. Bedding material shall be pea gravel with particle size between 1/8" and
3/4".
B. Backfill - imported shall be clean pit run sand or sand and gravel.
C. Backfill from stockpile shall be taken from material stockpiled at or near
the Georgetown Steam Plant at time of Bid Opening.
D. Backfill from South Service Center will be surplus granular material from
excavtions at South Service Center.
E. Backfill material at South Service Center will be granular material from

excavations at South Service Center.
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EXCAVATION AND BACKFILL

SECTION 02220

2.01

PART

MATERIALS (Continued)

PAGE 2

Material from excavation at Georgetown Steam Plant shall be used as
backfill.

3 - EXECUTION

3.01

3.02

3.03

3.04

3.05

EXCAVATION FOR 500-GALLON TANK ON SOUTH SIDE OF BUILDING B

Excavation shall be the minimum required for removal of the tank and will
include the removal and disposal of asphalt surfacing.

EXCAVATION FOR FIBERGLASS TANKS

Excavation for installation of the three 550-gallon fiberglass tanks will
be to a depth of 3'10" plus outside diameter of tank below ground level.

Excavation for installation of the two 4,000-gallon fiberglass tanks will be
to a depth of 3'10" plus outside diameter of tank below ground level.

EXCAVATION AT GEORGETOWN STEAM PLANT

Excavation for the tank removal will be the minimum required to complete
the work provided sides of excavations do not exceed 4 feet vertically
before being sloped on a batter of one to one.

EXCAVATION OF CONTAMINATED SOIL

Soil which is o0il stained or is otherwise contaminated shall be excavated
as directed by the Engineer and disposed of at the Maple Valley Landfill.

The Contractor shall notify the Seattle-King County Department of Public
Health, Steve Burke (296-4632) and Washington Department of Ecology,
Craig Baker (867-7000), at the start of excavation so the quantity can be
recorded and clearance given to the appropriate solid waste operator.

BEDDING AND BACKFILL

Bedding for fiberglass tanks shall be placed as shown on anchorage detail
on Drawing No. D-30344.

Backfill at South Service Center shall be material from excavation.

Backfill at Georgetown Steam Plant shall be:

1.

2.

3.

Surplus granular material from South Service Center.

Imported granular material.

Material from stockpile at Georgetown Steam Plant.
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EXCAVATION AND BACKFILL SECTION 02220
PAGE 3

Paragraph 2.01 Continued’

3.06 WATER CONTROL

The Contractor shall install, operate and maintain all pumps or other
dewatering equipment that may be necessary for control of water in
excavations during the entire construction period,

3.07 DISPOSAL OF GRANULAR MATERIAL

Excess granular material from excavation at South Service Center shall be
transported to Georgetown Steam Plant for use as backfill to excavations
for tanks.

END SECTION 02220
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RESTORATION OF SURFACE IMPROVEMENTS SECTION 02500

PART

PAGE 1

1 - GENERAL

1.01

DESCRIPTION
This section covers the requirements for:

Reinforced concrete slab over installed fiberglass tanks to the limits
shown on Installation Plan on Drawing No. D-30344.

Asphalt concrete around perimeter of newly installed concrete slab.

Asphalt concrete to area disturbed by removal of 550-gallon waste oil tank
on south side of Building B.

Grading of disturbed surface areas at Georgetown Steam Plant.

Section 03200 - Concrete Reinforcement
Section 03300 - Cast-in-Place Concrete

Concrete shall be as specified in Section 03300.

Reinforcing steel shall be as specified in Section 03200.

Asphalt concrete shall be Class B approved by the Engineer.

Crushed rock for asphalt concrete base shall be 1-1/2" minus with 30 to 50%
Expansion joint material shall be premolded joint filler conforming to

AASHTO M213 - "Preformed Expansion Joint Fillers for Concrete Paving and
Structural Construction."

A.
B.
C.
D.
1.02 RELATED WORK
PART 2 - PRODUCTS
2.01 MATERIALS
A'
B'
C.
D.
passing 1/4 inch.
E.
PART 3 - EXECUTION
3.01

CONCRETE SLAB AT SERVICE ISLAND

Concrete slab at service island shall be constructed to the limits shown on
Drawing No. D-30344 - installation plan. Expansion joints shall be
installed at the service island.

Reinforcement shall be #4 bars at 12" centers each way.
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RESTORATION OF SURFACE IMPROVEMENTS SECTION 02500
PAGE 2

3.02 ASPHALT CONCRETE AT SOUTH SERVICE CENTER

Damaged asphalt concrete pavement shall be replaced with 3" thick asphalt
concrete on 6" thick crushed rock base.

3.03 GRADING OF AREAS AT GEORGETOWN STEAM PLANT

After completion of backfilling activities, the work area shall be graded
to match existing contours.

END SECTION 02500
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SERVICE ISLAND SECTION 02680
PAGE 1

PART 1 - GENERAL

1.01 DESCRIPTION

This section covers the requirements for the reconstruction of the service
island to the same geometrics as existed before demolition, and the
installation of dispensers, lights, and incidental equipment and material
salvaged and stored at South Service Center.

1.02 RELATED WORK

Section 03200 Concrete Reinforcement

Section 03300 - Cast-in-Place Cocnrete

Section 13215 - Underground Storage Tanks
Section 16100 - Electrical Materials and Methods

PART 2 - PRODUCTS

2.01 MATERIALS
Salvaged from service island before demolition.

PART 3 - EXECUTION

3.01 GENERAL
Reconstruct reinforced concrete island in accordance with details shown on
Drawing No. D-30344. Completed service island is to be similar to service

island existing before demolitiom.

3.02 INSTALLATION OF SALVAGED MATERIAL

Equipment and materials salvaged from the service island before demolition
and stored at South Service Caenter shall be installed on the reconstructed
service island, Additional miscellaneous items as required to provide a
complete and functioning facility shall be installed as part of the Bid
Proposal.

END SECTION 02680
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CONCRETE REINFORCEMENT SECTION 03200

PAGE 1

PART 1 - GENERAL

1.01 DESCRIPTION
This section covers the requirements for reinforcement steel in concrete,
as shown on the drawings.

1.02 RELATED WORK
Section 02680 - Service Island
Section 03300 - Cast-in-Place Concrete
Section 16450 - Grounding

1.03 QUALITY ASSURANCE

A. Details of concrete reinforcement and accessories shall be in accordance
with ACI "Manual of Standard Practice for Detailing Reinforced Concrete
Structures" (ACI 315).° -

B. Inspection. Concrete reinforcement shall be inspected after placement and
shall be approved by the Engineer before concrete is placed.

1.04 SUBMITTALS
Placement drawings showing bar bending details shall be submitted for
review by the Engineer.,

PART 2 - PRODUCTS

2.01 MATERIALS S

A. Deformed Steel. Deformed steel bars shall conform to the requirements of
ASTM Designation A 615, Billet Steel Bars for Concrete Reinforcement,
Grade 60.

B. Bars. All bars shall be free from rust and loose scale at time of delivery.

c. Tie-Wire. 16-gauge double annealed wire.

D. Chairs and Spacers. Chairs and spacers shall be concrete.

PART 3 - EXECUTION

3.01 FABRICATION

A. Fabricate steel bar reinforcement to shapes and dimensions as required by
the contract drawings.

B. Bending. Cut and bend bars accurately in accordance with bar bending
schedules.

C. Splices. 1Install splices as shown on contract drawings.
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CONCRETE REINFORCEMENT SECTION 03200
PAGE 2

3.02 PLACEMENT

A. General. Reinforcing steel shall be placed in accordance with the Concrete
Reinforcing Steel Institute "Recommended Practices for Placing Bars,"
latest edition, unless shown otherwise on drawings.

All reinforcement shall be supported and fastened together to prevent
displacement by construction loads or by the placing of concrete. Concrete
blocks shall be used to support reinforcing steel when concrete is to be
placed on soil.

Reinforcing steel for service island shall be connected to ground rods.

B. Cover. Minimum concrete protective covering for reinforcing steel, except
for extremely corrosive atmosphere, other severe exposures, or fire-
protective covering shall be as follows:

Concrete deposited against the ground: 3 inches.
C. Tie Wire. After cutting tie wire, turn wires to the inside of the section

and bend in such manner that the concrete cover for the tie wire will be
not less than the minimum concrete protective covering for reinforcement.

END SECTION 03200
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CAST-IN-PLACE CONCRETE SECTION 03300

PAGE 1

PART 1 - GENERAL

1.01

A.

DESCRIPTION

General. This section covers the requirements for cast-in~place concrete
and related incidental work and includes batching, transportation, placing,
finishing and curing and all protective measures required for contract
compliance.

B. Work Included.
1. Concrete for anchorage of fiberglass tanks.
2. Concrete for surface slab over fiberglass tanks.
3. Service island,
1.02 RELATED WORK
Section 02220 - Excavation and Backfill
Section 03200 - Concrete Reinforcement
1.03 SUBMITTALS
A. Material Proportions. Submit proportions for concrete mixes for approval
one week prior to ordering concrete.
Proportions for a cubic yard shall approximate the following:
Fine Aggregate . 1230 1b. e -~
Coarse Aggregate #4 1030 1b. T T
Coarse Aggregate #5 1030 1b. I
Cement 565 1b.
PART 2 - PRODUCTS
2.01 CONCRETE MATERIALS
A. Ageregates.
1. Sand shall be Item No. 7 on Mineral Aggregate Chart - Building Sand,
fine concrete aggregate, Class 2.
2. Gravel shall be Items No. 4 and No. 5 on Mineral Aggregate Chart - 3/4"
maximum and 3/8" maximum washed gravel, coarse concrete aggregate,
Class 4 and Class 5.
B. Cement shall be Type II, of the Standard for Portland Cement, AASHTO M85,

except that the content of alkalies shall not exceed 0.75 percent by weight
calculated as Type 11 cement shall meet the requirements of the above
specifications for compressive strength and for time of setting by the
Vicat Method, AASHTO T131,
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PAGE 2

Paragraph 2,01 (Continued)

Water shall be clean and free of deleterious amounts of organic material.

Air Entraining Agent shall be Master Builders "MB-VC" or "Sika AER"
manufactured by the Sika Chemical Corporationm.

FORM MATERIAL AND HARDWARE

Materials. Exposed form lining for all surfaces shall be plywood. Plywood
forms shall be 3/4 inch thick conforming to the requirements of Product
Standard PS 1-66 for Douglas Fir, Grade B~-B Plywood, Class I.

Hardware. Bolts or rods, twist eyes or other approved devices in common
use by the industry to hold the forms in place. Form tie wire will not be
allowed to hold forms in place.

General. Forms shall be used whenever necessary to confine the concrete
and shape it to the required lines. ACI 347, "Recommended Practice for
Concrete Formwork, shall be followed. Forms shall have sufficient strength
to withstand the pressure resulting from placement and vibration of the
concrete and shall be maintained rigidly in correct position. TForms shall
be sufficiently tight to prevent loss of mortar from the concrete. Forms
for exposed surfaces shall be lined with or constructed of a smooth
material such as plywood, and local defects such as chipped plywood will
not be permitted. The form lining shall be maintained in acceptable
condition and replaced when necessary with new material.

Form Ties. Form ties shall be used for holding forms. The embedded metal
rods shall terminate not less than 2 inches inside the formed faces of the
concrete. Holes in faces permanently exposed to air or water shall be dry

Removal of Forms. Forms shall be removed with care so as to avoid injury
to the concrete and as soon as practicable in order to avoid delay in
curing and repair of surface imperfections, but in no case shall they be
removed before approval, Forms shall not be removed until the concrete has
reached sufficient strength to prevent damage to concrete.

c.
D.
2.02
A,
B.
PART 3 - EXECUTION
3.01 FORMWORK
A.
B.
packed.
C.
3.02 PLACEMENT OF CONCRETE

Placement of concrete shall not be commenced until formwork, reinforcing
steel, embedments and surface preparation have been approved by the
Engineer. Earth surfaces and formwork shall be dampened before placing
concrete.
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CAST-IN-PLACE CONCRETE SECTION 03300
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Paragraph 3.02 (Continued)

Concrete shall be conveyed from mixer to forms as rapidly as practicable by
methods which will prevent segregatiom, loss of ingredients, or slump
change in excess of one inch in the concrete as delivered from the mixer.
There shall be no vertical drop greater than 6 feet.

When approved by the Engineer, concrete may be placed by a nompneumatic
pumping method. The equipment used in placing such concrete, and the
method of its operation, shall be such as will permit introduction of
concrete mixture into the forms without high-velocity discharge and
segregation.

In placing concrete through reinforcement, care shall be taken that no
segregation of the coarse aggregate occurs.

3.03 CONSOLIDATION OF CONCRETE

Concrete shall be placed with the aid of mechanical vibrating equipment and
supplemented by hand-spading and tamping. Consolidation of concrete shall
be by electric or pneumatic drive immersion type vibrators of sufficient
power and capacity to consolidate the concrete effectively and quickly.

3.04 CONCRETE SURFACE FINISH

Surfaces of anchorage shall be given a wood float finish. Surfaces for the
concrete slab and for the service island shall be given a steel trowel
finish. A

END SECTION 03300
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UNDERGROUND STORAGE TANKS SECTION 13215
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PART 1 - GENERAL
1.01 DESCRIPTION
This section covers the requirements for the supply and installation of
double-wall fiberglass storage tanks, piping, accessories and monitoring
equipment and the retrofitting of an existing underground tank by the
installation of automatic fuel gauge, overfill protection and spill
containment manhole.
1.02 RELATED WORK
Section 02220 - Excavation and Backfill
Section 02680 - Service Island
Section 03200 - Concrete Reinforcement
Section 03300 - Cast-in-Place Concrete
Section 16100 - Electrical = Materials and Methods
1.03 GOVERNING STANDARDS
ASTM Specification D4021-8l. Glass Fiber Reinforced Polyester Underground
Petroleum Storage Tanks,
U.L. 1316. Underwriters Laboratories, Inc., Glass Fiber Reinforced Plastic
Underground Stroage Tanks for Petroleum Products.
National Fire Protection Association (NFPA 30) Flammable and Combustible
Liquids Code and (NFPA 31) Standards for Installation of 0il Burmning
Equipment.
Military Specification No. MIL-T-52777(A).
American Petroleum Association Bulletins 1604 and 1615,
Petroleum Equipment Institute Bulletin RP-100-87.
1.04 SUBMITTALS
The Contractor shall submit 3 copies of manufacturer's catalog information
about storage tanks, piping, accessories and monitoring equipment for
approval by the Engineer before placing orders for such material.
PART 2 - PRODUCTS
2.01 STORAGE TANKS
A. The storage tanks shall be double walled fiberglass underground storage

tanks Model No. DWT-4P for the 550-gallon tank and Model No. DWT-2P for the
4,000-gallon tank as manufactured by Owens-Corning Fiberglass, or equal.

All primary tanks shall be vented. Tanks are designed for operation at
atmospheric pressure only.

Tanks shall be capable of storing liquids with specific gravity up to 1.1.
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UNDERGROUND STORAGE TANKS SECTION 13215
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Paragraph 2.01 (Continued)

Maximum temperature: Tanks shall be capable of storing gasoline, motor
0il, kerosene or diesel fuel at ambient underground temperatures, or fuel
oil at temperatures not to exceed 150°F at the tank interior surface.

Tanks shall be chemically inert to petroleum products.

Tanks shall have a space between the primary and secondary shell walls to
allow for the free flow and containment of all leaked product from the
primary tank.

Tank shall be designed with access to the tank bottom between the primary
and secondary walls (annular space).

Each 4,000-gallon tank shall be equipped with one 22" I.D. manway. Each
steel manway cover shdll have three 4" NPT fittings welded in place.

B. Tank Fittings.

1. All threaded fittings on tanks shall be located in a manway lid or tank
mounted within 12" of the tank top center line. Fittings to be
supplied with threaded cast iron plugs.,

2. All standard threaded fittings to the primary tank and monitoring
cavity shall be 4" in diameter. All standard threaded fittings are
half couplings.

3. __Threaded Standards. All threaded fittings shall have machine
toleranceS"iﬁuiiéﬁrdance_gi&b the ANSI standard for each fitting size.

—_—

4, Strength. NPT fittings will withstand a minimum of 150 foot-pounds of
torque and 1,000 foot-pounds of bending, both with 2:1 factor of safety.

C. Tank Lifting Lugs. Tanks shall have lifting lugs capable of withstanding
weight of tank with a safety factor of 3 to 1.

2.02 LOCAL DISTRIBUTORS

A. Nebar Supply Company, Inc.
430 Minor N.
Seattle, WA
Contact Person, Roy Pavlik, Phone (206) 622-6292

B. SME Sales, Inc,
5212 6th Avenue S.
Seattle, WA 98108
Contact Person, Jerry Farmer, Phone (206) 767-5032
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2‘03

2.04

2.05

PAGE 3

PIPING

All fuel lines from the underground storage tanks to the fuel dispensers
shall be U.L. listed, double-walled fiberglass pipe with nominal diameters
of 2" and 3" as manufactured by A. O. Smith-Inland (Red Thread II) or
equal, Local Distributor, Nebar Supply Company, Inc.

U.L. listed flexible connectors shall be installed at all changes in
direction and at the pump outlet from the tank and at the comnections to

dispensers.

Fill pipes, vents and other vertical risers from the storage tanks shall
be standard galvanized Schedule 40 pipe.

All piping shall be supplied complete with fittings.

PIPE FITTINGS AND COUPLINGS

Fittings and couplings for underground piping shall be moulded fiberglass.
Fittings and couplings for above ground piping shall be galvanized irom.

ACCESSORIES

Overfill Prevention System. Emco Wheaton Model A-1000-001.

Tank Gauge for Fuel Monitoring., OPW 114 SW.

Fill Cap and Adapter. OPW 634~TT top seal cap and OPW 633-TCP-4" coaxial
adaptor for gasoline tanks.

Drop Tube. OPW 61-TCP-4" to extend within a maximum of 6 inches from the
tank bottom.

Leak Detection System. Pollulert electronic programmable fluid/vapor
detection system FD 103.

Manholes. Access via a manhole (s) shall be provided for the leak
detector, fill tube, tank gauge.

Vapor Vent. OPW 23.

Air and Water Reel. Coxwells mode CRUT-125-125 with U.L. approved heater.

Air and water hoses shall be 25 feet long.

I. Manway Covers. For salvaged rings set in concrete surface slab shall be 24"

diameter Olympic Manhole Cover No. 5823 or equal with lettering on 1id to
indicate tank content.
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PART 3 -~ EXECUTION

3.01

3.02

3.03

GENERAL

The three 550-gallon tanks and the two 4,000-gallon tanks are to be
installed as shown on Drawing No. D-30344.

Double-wall tanks shall not be manually unloaded from the truck; a crane
or a backhoe of sufficient lifting capacity must be used. Do not use
chains, cables, straps or ropes around the tank — these devices may
"point-load" the tank and damage the tank wall.

Tanks shall be delivered to the jobsite with bumper pads fastened to each
end of the tank. The tank may be installed with or without the bumper
pads attached.

Do not roll or drop tank. For temporary storage at the jobsite, set tanks
on smooth ground free of rocks and foreign objects and rechock with tires
provided.

BEDDING AND BACKFILL

Bedding for tanks shall be a clean, naturally rounded aggregate (pea
gravel) with a mix of particle sizeés not less than 1/8" or more than 3/4".
Bedding shall be placed in accordance with anchorage detail shown on
Drawing No. D-30344. Backfill shall be material from excavation.

TANK INSTALLATION

~—-lI7—=—Place a 12 inch layer of pea gravel on the reinforced concrete slab,

3.04

——

—_—

Carefully place tank on this bedding and anchor with fiberglass hold down
straps and turnbuckles as shown on Anchorage D-~tail on Drawing
No. D-30344. Complete bedding for bearing area of tank.

Complete backfilling with material from excavationm.
Salvaged manway rings shall be set in concrete surface slab., One manway
ring shall be installed for each 4,000-gallon tank at locations directed

by the Engineer.

LEAK DETECTION SYSTEMS

A Polluert Leak Detection Probe (FD210RA) shall be installed in each tank
cavity between the inner and outer tank walls.

The Master Control Unit shall be mounted in Room 100-A of Building B.
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3.05 U _TRAPS

The Contractor shall install pipe leak detection probes in "U" traps,
reducer shells or open end termination in handhole extensions as shown on
the drawings. The leads shall be terminated in Room 101-A, Building B, at
the leak detection monitor.

3.06 ACCESSORIES

All accessories shall be installed in accordance with manufacturer's
recommendations contained in submittals approved by the Engineer.

3.07 STORAGE TANKS

Storage tanks shall be delivered to the jobsite with a continuous vacuum
on the tank cavity. The continuous vacuum shall be left on the tank until
the tank is ready to be air tested by the Contractor. The tanks shall be
pressure rated to a maximum pressure of 5 psi.

Testing Procedure.

1. Before setting the tank on the prepared bedding, plug and tighten all
fittings.

2. 1Install an air gauge at the fitting where the air pressure hose is
connected to the tank and install a second gauge at the other
monitoring fitting. Use an air gauge with 1/4 1b., or 1/2 1b,
increments so that changes in pressure may be easily observed.

3. Connect the manifold system between the inner tank and the cavity
between the inner and the outer tank. The manifold system is used to
pressurize the tank cavity from the inner tank.

4. With the manifold valve to the cavity closed, first pressurize the tank
to 5 psi maximum. :

S. Close the air supply valve to the inner tank and then disconnect the
air supply.

6. Pressurize the cavity between the inner and outer tank to 5 psi maximum
by opening the manifold valve.

Do not comnect the air supply directly to the monitoring fitting or
allow the manifold valve to be open during Step 4. Typical air
compressors can over pressurize (over 5 psi) the tank cavity between
the tank and outer walls in less than 2 seconds.

7. Monitor the pressure on both the inner tank and cavity between the
inner and outer tank for at least 30 minutes. Soap the outer tank and
check for leaks as indicated by bubbles. An outer wall leak detected
before backfilling is simple to repair. Do not backfill a tank with a
known or suspected leak in the outer wall.
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Paragraph 3.07 (Continued)

8. Close the manifold valve to the cavity between the inner and outer
wall. Release the pressure and vent the primary tank (by opening the
air supply valve), but maintain the 5 psi maximum pressure on the
cavity between the inner and outer walls.

9, Monitor the air gauge on the tank monitoring fitting for another
30 minutes, but no more than 60 minutes. Longer tests conducted during
changing temperatures ar changing cloud cover may distort test results
+ 1 psi,

If a tank leak is discovered with any of the above tests, call the
Owens-Corning Field Service Supervisor to schedule a tank repair.
Telephone (419) 248-8196.

DO NOT EXCEED 5 PSI DURING AIR TEST.

After successfully completing the air test, disconnect and remove the
air manifold fittings, hose, and valve.

Double-walled Piping shall be tested in a similar manner to testing for

storage tanks.

3,08 RETROFITTING EXISTING STORAGE TANK

A'

Location. The existing 2,000-gallon diesel fuel tank is located as shown

on the existing installation detail on Drawing No. D-30344.

Retrofitting Materials. 1Install fuel gauge (OPW 114 SW), overfill

protection (Emco Wheaton Model A-1000-001) and spill protection manhole in
accordance with manufacturer's instructions or as directed by the Engineer.

END SECTION 13215
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ELECTRICAL MATERIALS AND METHODS SECTION 16100

PART

PAGE 1

1 - GENERAL

1.01

SCOPE.

Provide the electrical installation from the service station island to
existing Panel M-l in Building B as shown on the drawings and specified.

1.02 GENERAL REQUIREMENTS

A. Description. The work of this section consists of requirements for basic
materials and methods of electrical installation and designated on the
drawings.

B. Quality. Unless otherwise indicated or herein specified all material shall
be new, free from defects impairing strength, durability, appearance, of
best commercial quality for service intended. All materials within the
scope of the Underwriters' Laboratories testing shall bear their label.

1,03 RELATED SECTIONS

Section 02050 - Demolition
Section 16450 - Grounding

PART 2 - PRODUCTS

2.01 MATERIALS

A. Raceways.

1. Rigid Conduit. Standard galvanized steel pipe with threaded joints.
Intermediate metal conduit may be used where applicable.

2. Nonmetallic conduit shall be Type A for concrete encasement as
specified in NEC (National Electric Code).

3, Fittings. Shall be of standard manufacture made especially for the
purpose and shall be made of the same material as the raceway.

4. Bushings shall be insulating Type 0Z or equal.

B. Junction Boxes.

1. 4~11/16" x 4-11/16" and smaller. Stamped galvanized sheet steel.

2. Larger Boxes, Shall be fabricated from code gage galvanized sheet
steel or cast metal,

3. Use Crouse-Hinds No. EGJ-422 box at service island as indicated on
Drawing No. D-30344.
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Paragraph 2.01 (Continued)

C. Conductors.

1. General. All conductors for power and control wiring shall be copper
with 600 volt insulation.

2, Stranding. Conductors #8 AWG and larger shall be stranded unless
designated otherwise on the drawings.

3. Insulation. Insulation for conductors in wet locations and feeders
shall be Type THW, RHW or THWN. In dry locations insulation shall be
as above for wet locations or THHN or XHHW.

4. Minimum- Size. #12 AWG (copper) for all power and lighting circuits.
#14 AWG (copper) may be used for control circuits provided 15 amp
branch circuit protection is provided. Minimum size for low voltage
circuits shall be #20 AWG.

5. Fixture wire shall meet the requirements of the N.E.C.

D. Wire Connections

1. For #10 Wire and Smaller. Insulated spring twist-on type. SCOTCH,
IDEAL or approved.

2. PFor #8 AWG and Larger. Bolted or compression type as specified in NEC,

PART 3 = EXECUTION

3.01 INSTALLATION

A. 'Installations shall be performed in accordance with the best methods of the
trade and in compliance with all safety rules and regulations., All wiring
shall be installed in metallic raceway unless otherwise indicated.

B. Conduits. With diameters larger than 30% of the thickness of a slab shall
not be installed in same.

C. All conduit sizes shall be based on using RHW or THW wire even if wire with
smaller size insulation is used.

D. All conduit shall be concealed where building coamstruction permits.

E. The location of all conduit shall be arranged in such a manner that it does

not
and

interfere with other trades and devices, that it clears all openings
structural members, that it may be properly concealed, and that it

clears cabinets, lights and equipment having fixed locations. Door swings
shall be checked on the latest drawings and if necessary, switches shall be
relocated to place them on the opening side of the doorway.
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3.02 RIGID CONDUIT

A.

D.

3.03

Use where the raceway is embedded in ground floor slabs and exposed as
designated on the drawings: in contact with earth; where subject to damage
or exposed to the weather. Conduit laid below floor slabs on grade shall
be laid in the ground bed below the vapor barrier. Ream and butt
end-to—~end in couplings. Provide insulated bushings at all termination at
boxes or cabinets. Paint conduit with asphaltic compound where in contact
with the earth. Parallel conduit in concrete slabs; space a minimum of 2
inches between external surfaces.

Bends. Conduits with kinks or deformations likely to hamper installation
of the conductors will be rejected,

Exposed Runs. Rack together in an orderly manner and use KINDORF devices
for supports. Provide stand-off spacers under straps for conduits run on

wall or ceiling. Run parallel to building lines.

Protection. Cap ends during construction to prevent entry of debris. Blow
out or swab out water in conduits before pulling in conductors.

CONDUCTORS

Follow code coloring requirements of the N.E.C. and as follows:

- 120 volt
Neutral White
Ground Green
Travellers Yellow

For larger size wire which may not be available in the specified colors,
use self-adhesive, wrap around, cloth type markers of solid color to code
the conductors. This shall be done at all accessible locations such as
panelboards, cabinets, junction boxes, outlets and devices.

Mechanical powered means shall not be used for pulling in conductors
smaller than #2 AWG. Use WIRE LUBE or a similar product for difficult
pulls.

Minimum Size Conductor. Branch circuit power wiring shall be #12 AWG
copper. Control wiring may be #14 AWG on condition that the branch circuit
overcurrent protective device serving same as 15 AMP.

END SECTION 16100
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PART

PAGE 1

1 - GENERAL

1.01

1.02

PART

DESCRIPTION

This section covers the requirements for repair and reinstatement of
grounding system in the vicinity of the Service Island at South Service
Center.

RELATED WORK

Section 02680 - Service Island
Section 03200 - Concrete Reinforcement

2 ~ PRODUCTS

2.01

MATERIALS

#4 Bare Copper Wire shall be soft drawn, concentric~stranded meeting the

requirements of Material Standard No. 6103.9.

B. Anti-Oxidation Compound shall be '"No-0X-ID 'A' Special.”

C. Connectors and Clamps shall be of the manufacture and catalog number
designated on Material Standards No, 6762.7 and 6693.7. Other mechanical
¢lamps may be substituted upon approval of the Engineer.

D. Ground Rod shall be 3/4" x 10' steel covered by electrolytic-grade copper
having a minimum thickness of .010" as manufactured by Blackburn,

Cat, No. 7510-S or approved equal.

PART 3 - EXECUTION

3.01 GROUND RODS
Ground rods shall be installed at locations shown on island wiring detail
on Drawing No. D-30344.

3.02 REINFORCING STEEL
Reinforcing steel in concrete service island shall be connected to the
ground rods using #4 bare copper wire.

3.03 INSTALLATIONS ON SERVICE ISLAND
Metallic installations on service island shall be connected to ground rods
as shown on island wiring detail on Drawing No. D-30344.

3.04 REPAIR OF GROUND MAT
Interruptions to existing ground mat shall be repaired as directed by the
Engineer.

* * %*

NC:kp

END SECTION 16450
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